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Professional Engineering Procurement Services  
(PEPS) Division  

Solicitation Number: 36-5RFP5063 
 
Original Posting Date: September 25, 2014 
Posting Period:  14 Days  
 

REQUEST FOR QUALIFICATIONS (RFQ) TO CONTRACT 
FOR  

 

INDEFINITE DELIVERABLE CONTRACT(S)  
 

 
STREAMLINED PROCESS (WITHOUT INTERVIEW) – WITH 

HUB GOAL 
 

The Texas Department of Transportation (TxDOT) intends to enter into 7 indefinite 
deliverable contracts with prime providers pursuant to Texas Government Code, 
Chapter 2254, Subchapter A, and 43 Texas Administrative Code (TAC) §§9.30-9.42, to 
provide the following services.  

The approximate amount for each contract is $2,000,000, which is included for 
informational purposes only and may be adjusted by TxDOT 

The contracts will be assigned to providers in order of rank.  The contracts with the 
highest estimated values will be assigned to the highest ranked or top providers 
selected, and so forth until all of the contracts have been assigned.  The contract 
amounts are included for informational purposes only and may be adjusted by TxDOT. 

 

Description of Services to be Provided: 

The PEPS Houston Service Center is advertising for the following type of services.    

The work to be performed by the Engineer under the proposed contract shall consist 
primarily of providing engineering services for the preparation of drainage design and 
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drainage studies or reports.  The drainage studies are required to determine the impacts 
to abutting properties and the 100-year floodplain due to proposed highway 
improvements.  The drainage report, signed and sealed by a professional engineer, 
shall include applicable hydrologic and hydraulic models such as HEC-1 and HEC-2, 
HEC-RAS, HEC-HMS, XP-SWMM, and other applicable models.  The drainage report 
also includes but is not limited to the following: drainage area maps, drainage outfall 
descriptions, storm water detention facilities, recommendations for mitigation of impacts, 
scour analysis, pump station analysis and design including structural, mechanical, and 
electrical.  The hydraulic details include design drainage area maps, storm drain plan 
and profile sheets, hydraulic data sheets for storm drains, minor bridge layouts and their 
respective hydraulic analyses and plan sheets, detention pond design sheets, channel 
improvement design sheets, and pump stations for inclusion in the plans, specifications, 
and estimates (PS&E) package.  The work to be performed shall also include training 
services related to hydraulic analysis, geographic information systems (GIS) mapping, 
preparation of Federal Emergency Management Agency (FEMA) submittals, pump 
station design, and hydrologic and hydraulic modeling. 

The contract(s) will be used to support needs in Houston, San Antonio and El Paso and 
other locations in the State. 

For additional information, the following files are attached to this solicitation: 

• TxDOT Contract Template 
• Draft - Services to be Provided by the State 
• Draft - Services to be Provided by the Engineer  

 

Statement of Qualifications (SOQ) Deadline and Submittal Information: 

SOQs must be received prior to 11:00 a.m. CT, on Thursday, October 9, 2014. 

Any SOQs received after the deadline date and time shown above will not be 
considered.  

SOQs will be accepted by hand delivery to TxDOT, 7600 Washington Avenue Houston 
Texas 77007, Attention: LaDonna Lambright, or by mail addressed to P.O. Box 1386 
Houston, Texas 77251-1386 

SOQs will not be accepted by fax or electronic mail.  

To verify that the SOQ was received, the provider may contact the managing office by 
email, at LaDonna.Lambrigh@txdot.gov , using the standard subject line “Verification of 
SOQ receipt, Solicitation # 36-5RFP5063. 

Conflict of Interest: 

TxDOT requires that its consultants and subconsultants be able to work solely in 
TxDOT’s interest, without conflicting financial or personal incentives.  TxDOT reserves 
the right to disqualify any prime provider or subprovider, or to place contractual limits on 
work or on personnel, if there is a conflict of interest that might affect or might be seen 
to affect the prime provider’s or subproviders’s duty to act solely in the interest of 
TxDOT.   



Page 3 of 11   
 

 

A conflict of interest may involve conflicting incentives with regard to the firm as a 
whole, or any employee.  The conflict may arise between the provider’s work under a 
contract entered as a result of this solicitation and a relationship involving TxDOT, a 
construction contractor, another engineering firm, a materials testing firm, a third party 
affected by the project, a subprovider for any other consultant or contractor, or any other 
entity with an interest in a project on which work is performed under a contract entered 
as a result of this solicitation. 

Evaluation Criteria: 

SOQs submitted in response to this RFQ will be evaluated according to the criteria 
provided in the Attachment 2: Questions and Responses Template.  Total Q&R weight 
will be 99%.  

In addition, TxDOT will evaluate the prime provider’s past performance scores in the 
CCIS database for department contracts reflecting less than satisfactory performance.  
Past performance score weight will be 1%.  

Questions & Responses (Q&R): 

Firms must respond to the questions stated in Attachment 2: Q&R Template. 
Responses must be submitted on the Q&R Template.  No other format will be accepted. 

Responses are limited to space allotted in the Q&R Template. Content outside the 
space allotted in the Q&R Template will not be evaluated.  Additional pages will not be 
accepted, except for the attachments listed under the section SOQ Submittal Format. 

Any false statement provided by a firm may void the submitted response. TxDOT may 
take any additional action provided by law regarding false statements submitted as part 
of the solicitation. 

Work Categories and the % of Work Per Category: 

Attachment 5 – Project Team Composition (Part 3 of 3) form indicates the categories 
that are engineering and design related services.  Refer to the Administrative 
Qualification Requirements section to ensure that all requirements are met for 
applicable firms.   

Standard Work Categories: 

3.4.1 Minor Bridge Layouts (3%) 
3.5.1 Major Bridge Layouts (2%) 

4.1.1 Minor Roadway Design (3%) 
4.2.1 Major Roadway Design (2%) 
10.1.1 Hydrologic Studies (20%) 
10.2.1 Basic Hydraulic Design (15%) 
10.3.1 Complex Hydraulic Design (30%) 
10.4.1 Pump Stations-Hydraulics (5%) 

10.4.2 Pump Stations-Electrical (2%) 

10.4.3 Pump Stations-Structures (2%) 
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10.5.1 Bridge Scour Evaluations and Analysis (10%) 

15.2.1 Design and Construction Survey (6%) 

 

Major Work Categories : 

10.1.1 Hydrologic Studies  
10.2.1 Basic Hydraulic Design  

10.3.1 Complex Hydraulic Design  

Precertification Requirements: 

Standard Work Categories: 

Task leaders, must be precertified by the SOQ deadline date and time specified in this 
Solicitation, for each of the advertised work categories they are identified to lead. 
Precertification status of subprovider task leaders, by individual, can be verified through 
the CCIS database using the Employee Precertification Categories query tool with a 
CCIS employee sequence number. 

Annual Firm Renewal Requirement: 

Annual renewal is governed by Section 9.33(i) of Title 43 in the Texas Administrative 
Code (TAC).  The following is a summary of that requirement. 

All precertified firms must complete the annual renewal process between January 1 and 
March 31 each year to maintain Active status for the firm.  Active status is required for 
prime providers and subproviders with task leaders identified for standard work 
categories.  As applicable, firms must obtain Active status by the RFQ deadline date 
and time specified in this solicitation. Active status is not required for firms proposing to 
perform only NLC services. Additional information on annual renewal for precertified 
firms is available on TxDOT’s internet web site at: Annual Renewal for Precertified 
Firms 

A list of Active precertified firms is available at:  Active TxDOT Precertified Firms 

Administrative Qualification Requirements: 

Administrative qualification is not required to compete for solicitations using this 
process.  

When applicable, administrative qualification is a process used by the department to 
verify that a provider has an indirect cost rate that meets department requirements. 

Administrative Qualification is governed by Section 9.34(b) of Title 43 in the Texas 
Administrative Code (TAC). 

Requirements are summarized on TxDOT’s website, which includes a list of firms and 
their administrative qualification status. The website is found at the following location: 
Administrative Qualification   

The TAC exempts non-engineering firms and certain service types from administrative 
qualification. For such firms and service types, an indirect cost rate is not required.   
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For information purposes only, Attachment 5 - Project Team Composition Form (Part 3 
of 3), indicates the work categories that are exempt from administrative qualification for 
this solicitation.  

For firms not subject to exemption, if selected, an indirect cost rate is necessary for rate 
schedule development. These firms have two options: 

• Be administratively qualified by selection notification, or 
• Accept the TxDOT developed indirect cost rate of 145%. 

Administrative qualification information is for TxDOT use only. This information will only 
be released with the approval of the provider or as required by state or federal statute.  

Prime Provider Certification Statements: 

See Attachment 1: Cover Page for certification information. The prime provider must 
certify that they meet the following requirements:  

• The prime firm is registered or licensed with the Texas Board of Professional 
Engineers.  If proposing as a joint venture, the requirement applies to each joint 
venture member. 

• Individuals on the project team are currently employed by either the prime  
provider or a subprovider firm identified on the team. 

• A professional engineer registered or licensed in Texas will sign and seal the 
work to be performed on the contract. 

• The prime provider shall perform at least 30 percent of the contracted work with 
its own work force.   

Project Manager Requirement: 

The prime provider’s project manager, as proposed in the SOQ, is required to be a 
registered Professional Engineer licensed in Texas by the SOQ deadline specified in 
this Solicitation.   

Project Manager Commitment: 

TxDOT expects the prime provider to commit its project manager, as proposed in the 
SOQ, to the duration of the contract. TxDOT further expects the project manager’s 
commitment to the contract to include commitment as project manager to each work 
authorization without further delegation or substitution over the course of the contract.  
In selecting a provider, TxDOT evaluates the project manager’s qualifications and skills 
against the specific requirements and unique demands of the contract. The project 
manager’s commitment to the duration of the contract, therefore, is of key importance to 
TxDOT. Project manager replacement, while not strictly prohibited, will require TxDOT’s 
prior consent. Any such replacements will be subject to the terms of the agreement. 

Joint Venture Requirements: 

TxDOT allows joint ventures. Submittal of a joint venture proposal is at the discretion of 
the provider. A joint venture is considered the prime. In order for a joint venture to be 
precertified, each firm included in the joint venture must be precertified, unless a firm is 
performing only work identified by non-listed work categories. All joint venture parties 
must be clearly identified.   
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A single project manager must be identified on Attachment 4: Organization Chart to 
represent the joint venture.  

All joint venture parties will be required to sign the contract and take equal 100% 
responsibility for the contract.  Refer to Prime Provider Certification Statements 
section for additional requirements. 

Employment Law: 

A prime provider or subprovider currently employing former TxDOT employees must be 
aware of the revolving door employment laws and rules, including Government Code, 
Chapters §572.054 and §2252.901 and Texas Administrative Code, Rules §10.6, 
§10.101, and §10.102.  The firm and former TxDOT employees are responsible for 
understanding and adhering to these rules and laws. 

State of Texas Historically Underutilized Business (HUB) Subcontracting Plan 
(HSP) Requirement: 

This is a state-funded contract and it has been determined by TxDOT that there are 
probable subcontracting opportunities in the scope of work for this contract. The 
assigned HUB subcontracting goal for participation in the work to be performed under 
this contract is 5.0% of the contract amount.  

Each subprovider listed to meet the assigned HUB subcontracting goal must be HUB-
certified in the Business Category applicable to the type of service being offered by that 
firm. For example: 

• A firm offering architecture, engineering, or surveying services must be HUB-
certified in Business Category 05: Architectural/Engineering and Surveying 
Services.  

• A firm offering another type of service, such as environmental services, must be 
HUB-certified in either Business Category 05 or Business Category 06: Other 
Services Including Legal Services.  

A firm not HUB-certified in the Business Category applicable to the type of service being 
offered will not be counted toward the assigned HUB subcontracting goal.   

Detailed information on HUB subcontracting is shown at the end of this solicitation 
under the Professional Services - HUB Subcontracting Information section.  

 

Statement of Qualifications (SOQ) Submittal Format:   

The prime provider must submit five (5) duplicate original SOQs.  Each SOQ must be 
submitted with a single staple in the upper left-hand corner. No other binding will be 
accepted.  

The SOQ submittal must consist of and is limited to the following attachments in 
numerical order:   

Attachment 1: SOQ Cover Page – See the fillable file attached to this Solicitation. 

Attachment 2: Questions & Reponses (Q&R) Template – See the fillable file 
attached to this Solicitation. 
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Attachment 3: Graphics Page - A graphics page may be submitted to support the 
responses in the Attachment 2 – Q&R Template. The graphics page may include 
drawings, diagrams, charts, tables, or other visual aids. This attachment is limited to  
one (1) 11” x 17” page, single-sided. For scanning and legibility, a minimum font 
size of 10 point must be used, and Arial font is preferred.   

(Label “Graphics Page”.  If a graphics page will not be included, insert a single page 
titled “Graphics Page - Intentionally Left Blank”.)   

Attachment 4: Organization Chart - The task leaders shown on the org chart must 
be consistent with those identified on Attachment 5: Project Team Composition 
Form (Parts 1, 2, and 3). Other personnel may be identified at the prime provider’s 
discretion. This attachment is limited to one (1) 8 ½” x 11” page, single-sided.  For 
scanning and legibility, a minimum font size of 10 point must be used, and Arial font 
is preferred.  The organization (org) chart must contain the following: 

• Project manager’s and task leaders’ name, and contract responsibilities by 
work category.   

• The prime provider’s and subproviders’ name, address, email, and telephone 
number, by each firm.  The abbreviation of firm names is acceptable. 

(Label “Organization Chart”.)   

Attachment 5: Project Team Composition Form (Parts 1, 2 and 3) – See the 
fillable file attached to this Solicitation.  Prime provider and subprovider names 
listed in the Project Team Composition (PTC) form should be the legal firm names 
as registered with the Texas Comptroller of Public Accounts.  For precertified firms, 
the firm name in the TxDOT CCIS database should also be the legal firm names as 
registered with the Texas Comptroller of Public Accounts.  (When complete, three 
parts will be available to print. Instructions for completing and printing Parts 1, 2, 
and 3 are included on Part 1, under the button labeled “Instructions”.) 

Attachment 6: Non-TxDOT Client Verification Form - This form must list the 
contract numbers for any non-TxDOT work referenced in the Attachment 2: Q&R 
Template.  

Attachment 7:  HUB Subcontracting Plan (HSP): See the section Professional 
Services – HUB Subcontracting Information for instructions to download and 
complete the required form. 

Project Manager or Task Leader Replacement during Selection: 

Consultant selection will be based on the SOQ scoring.  There will not be a short 
list.  There is no opportunity for the project manager or task leaders to be replaced for 
this solicitation. 

Selection Procedure: 

Providers will be selected based upon their responses to the questions in Attachment 2:  
Q&R Template, which is attached to this solicitation.   

Contract Information: 

Contract execution is expected by December, 2014. 
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The proposed contract payment type is lump sum. 

Work authorizations (WA) may be issued within the first two years of the contract.  
Contract duration is expected through the latest WA termination date. 

Work authorizations under the contract(s) will be issued in conformance with TxDOT’s 
current policies and procedures. 

Debriefs: 

Debriefs may be conducted to discuss the provider’s SOQ or interview. Note that no 
debriefs will be held prior to provider selection.  Debriefs for shortlisted providers will be 
held after contract execution. Requests for debriefs will be accommodated up to four 
months after contract execution. 

Special Accommodations: 

To request special accommodations pursuant to the Americans with Disabilities Act 
(ADA), please notify the contact shown below, a minimum of 48 hours prior to a 
scheduled meeting. 

LaDonna Lambright, at LaDonna.Lambrigh@txdot.gov, using the standard subject line: 

Special Accommodations, Solicitation # 36-5RFP5063 

Questions about this Solicitation: 

Questions regarding this Solicitation must be submitted in writing (via email) to Maria 
Faria-Wade, P.E at Maria.FariaWade@txdot.gov to be considered.  Submit questions 
using the standard subject line:  Questions & Answers, Solicitation # 36-5RFP5063.   

The deadline for submitting questions regarding this Solicitation is 11:00 a.m.  CT, on 
Tuesday, September 30, 2014.  

Significant and relevant Solicitation Questions and Answers will be posted on TxDOT’s 
website by Friday, October 3, 2014.  They will be posted under this Solicitation 
Number, at the following location under the button label "Solicitation Questions and 
Answers":    Contract Solicitation Documents and Information 

 

Professional Services – HUB Subcontracting Information:   

It is the policy of this Agency to promote and encourage contracting and subcontracting 
opportunities for State of Texas certified Historically Underutilized Businesses (HUBs) in 
all contracts in compliance with Texas Government Code, Chapter 2161.  Respondents 
are encouraged to become HUB certified.  State of Texas HUB applications may be 
found at: http://www.window.state.tx.us/procurement/prog/hub/hub-forms .  The rules for 
the State of Texas HUB Program can be found in 34 TAC §§20.10 – 20.28 on the Texas 
Comptroller of Public Accounts (TxCPA) website under Historically Underutilized 
Businesses (HUB) Program.  

The following table includes probable areas of subcontracting, but in no way should be 
considered an exhaustive list.  Other areas of subcontracting may be more appropriate 
given your business structure and internal resources.   
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Possible Subcontracting Opportunities by TxDOT Precertification Group or 
Category, or Non-Listed Group or Category 

 

Group Categories Group Name 

3 3.4.1, 3.5.1 Schematic Development 

4 4.1.1, 4.2.1 Roadway Design 

10 10.1.1, 10.2.1, 10.3.1, 10.4.1, 
10.4.2, 10.4.3, 10.5.1, 

Hydraulic Design and Analysis 

15 15.2.1 Surveying and Mapping 

For precertified work groups or categories, search the TxDOT precertification database 
for firms precertified in the above categories at the following link:  Active TxDOT 
Precertified Firms 

Search the State of Texas HUB Database for HUB vendors at the following link: 
https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp 

Minority and women owned business association resources are available for your 
subcontracting solicitation to State of Texas HUB vendors at this link:  
http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1.    

If you have any questions about the State of Texas HUB Subcontracting form, finding 
HUB vendors, or the State of Texas HUB Program as it pertains to this RFQ, please 
contact the PEPS Division at (512) 416-2218. 

General Guidance for HUB Subcontracting Plan (HSP) Completion 

The current State of Texas HSP must be filled out and submitted as an attachment to 
the SOQ to be considered responsive. Submittal of a State of Texas Self Performance 
HSP is not allowed.  

If your response to this solicitation does not include a current State of Texas HSP, your 
response shall be rejected as a material failure to comply with advertised specifications.  
All prime vendors (HUB or Non-HUB) are required to comply. 

The current State of Texas HSP can be found at the following link: 
http://www.window.state.tx.us/procurement/prog/hub/hub-subcontracting-plan/ 

Do not complete the HSP Form in its entirety. Not all Sections of the Form will apply to 
your SOQ. Work through the Form, following the instructions and completing the 
Sections as applicable.  

General guidance for each Section is provided below. 

Agency Special Instructions/Additional Requirements 



Page 10 of 11   
 

 

The TxDOT assigned HUB goal for this contract is stated above in this Solicitation and 
referenced in Attachment 5:  Project Team Composition (page 1 of 3). The statewide 
HUB goal for professional services is 23.6%. Do not confuse these two goals.  

The TxDOT assigned goal applies specifically to this solicitation. Your SOQ will be 
screened to verify that your project team meets this goal. Failure to meet this goal will 
result in disqualification. Note: If completing Section 2, Item d of the Form, use the 
TxDOT assigned HUB goal. 

The statewide HUB goal of 23.6% does not apply specifically to this solicitation and is 
for informational purposes only.   

Section 1, Respondent and Requisition Information  

Complete all of the fields shown. The Respondent Name is your firm’s legal name and 
entity structure (e.g. Inc., LLC). The State of Texas VID # is either your firm’s 11-digit 
Comptroller's Taxpayer Number or nine-digit Federal Employer's Identification Number. 
The Requisition # is the Solicitation Number, shown on page 1 of this RFQ. The Bid 
Open Date is the SOQ due date, as shown under “SOQ Deadline and Submittal 
Information” section of this Solicitation. 

Section 2, Subcontracting Intentions 

Item a. Self performance is not permitted on this contract. Select Yes, and proceed 
to Item b.  

Item b. List and describe each of your subcontracting opportunities, using the 
precertification categories and NLCs, shown above. For each opportunity, determine the 
percentage of the contract to be subcontracted to:  

1. HUB firms with which you have had one or more continuous contracts in place 
for five consecutive years or less; 

2. HUB firms with which you have had one or more continuous contracts in place 
for more than five consecutive years; and 

3. Non-HUB firms. 

Note the aggregate percentage of the contract to be subcontracted to HUB firms       
with which you have had continuous contracts in place for five years or less. Proceed to 
Item c. 

Item c. Determine whether you are using only HUB firms to perform all of your 
subcontracting opportunities. If Yes, complete Section 4 and proceed to Attachment A. If 
No, proceed to Item d. 

Item d. Determine whether the aggregate percentage of the contract to be 
subcontracted to HUB firms with which your firm has had continuous contracts in place 
for five years or less meets or exceeds the TxDOT assigned goal for this contract. (See 
Item b.)  If Yes, complete Section 4 and proceed to Attachment A. If No, complete 
Section 4 and proceed to Attachment B. 

Section 3, Self-Performing Justification (Not Applicable)  

Self performance is not permitted on this contract.  
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Section 4, Affirmation 

Read and affirm, providing signature, printed name, title, and date. 

HSP Good Faith Effort – Method A (Attachment A) 

Section A-1, Subcontracting Opportunity. Complete an Attachment A for each 
subcontracting opportunity listed in Section 2 (Subcontracting Intentions), Item b. 

Section A-2, Subcontractor Selection. Follow the instructions in the Form. In the 
table, do not list the approximate dollar amounts; leave this column blank. 

HSP Good Faith Effort – Method B (Attachment B) 

Section B-1, Subcontracting Opportunity. Complete an Attachment B for each 
subcontracting opportunity listed in Section 2 (Subcontracting Intentions), Item b.  

Section B-2, Mentor Protégé Program. For each subcontracting opportunity, 
determine whether you are participating as a mentor and subcontracting to a protégé. If 
Yes, proceed to Section B-4. If No, proceed to Section B-3. 

Section B-3, Notification of Subcontracting Opportunity. Follow the instructions in 
the Form. Use the HUB Subcontracting Opportunity Notification Form, provided. 
Proceed to Section B-4. 

Section B-4, Subcontractor Selection.  

Item a. Follow the instructions in the Form. In the table, do not list the approximate 
dollar amounts; leave this column blank. 

Item b. Follow the instructions in the Form. If any of the subcontractors listed in Section 
B-1 is a non-HUB firm, provide justification. Limit the justification to a simple statement. 
A statement of one or two sentences will suffice for most cases. 
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TxDOT Receipt Deadline

Receive by:   10/09/14

Time:   11:00 AM (CT)

Solicitation Number:  36-5RFP5063

Statement of Qualifications (SOQ) Cover Page



Instructions:   ▪ Prime Provider must complete the sections below. ▪ Original signature required.                                                                                       

                      ▪ Print completed forms and submit with the SOQ submittal packet.  



[bookmark: _GoBack]Prime Provider (legal firm name):        



		  CERTIFICATION

		YES

		NO

		FOR TxDOT    USE ONLY



		The Prime Provider Firm certifies that it is registered or licensed with the Texas Board of Professional Engineers.   If proposing as a joint venture, the requirement applies to each joint venture member. 

		



|_|

		



|_|

		 



		The Prime Provider Firm certifies that the individuals on the project team are currently employed by either the Prime Provider or a Subprovider Firm that has been identified as part of the team.

		



|_|

		



|_|

		



		The Prime Provider Firm certifies that a Professional Engineer, registered or licensed in Texas, will sign and seal the work to be performed on the contract.

		

|_|

		

|_|

		 



		The Prime Provider Firm certifies that they will perform at least 30 percent of the contracted work with its own work force.

		

  |_|

		

   |_|

		







CERTIFICATION:

With the signature below, you acknowledge and agree with the certification statements on this form.



I certify that the information in this SOQ represents the knowledge and experience of me, my firm                                  

and subproviders (if any).



Printed Name of Prime Provider’s Project Manager:                        

Project Manager’s Email Address:        

                   

Prime Provider’s Project Manager Signature: ________________________________________



Date:      

		The SOQSubmittal Packet must include ( 5  ) duplicate originals.



		List of Attachments

		Notes:



		SOQ Cover Page	

		       



		Questions & Response Template

		      



		Graphics Page

		     



		Organizational Chart

		      



		Project Team Composition Form (Part 1, 2 & 3)

		      



		Non-TxDOT Client Composition Form

		     



		HUB Subcontracting Plan (HSP)

		      













image1.jpeg

Texas

Department
'of Transportation









WAs Used    Contract No. __________ 
 


Engineering–Engineering_IndefDelwWA.doc                  Page 1 of 3                                              Rev. 7-23-2014 


THE STATE OF TEXAS  §  
 


COUNTY OF TRAVIS  § 
 


CONTRACT FOR ENGINEERING SERVICES 
Cost Plus Fixed Fee, 


Unit Cost, Lump Sum, or Specified Rate 
Indefinite Deliverable with Work Authorizations 


 
THIS CONTRACT FOR ENGINEERING SERVICES is made by and between the State of Texas acting by and 
through the Texas Department of Transportation, 125 E. 11th St., Austin, Texas 78701, hereinafter called "State," 
and ________________________, having its principal business address at ___________________ 
________________________, hereinafter called "Engineer," for the purpose of contracting for engineering 
services.  


WITNESSETH 
 


WHEREAS, Government Code, Chapter 2254, Subchapter A, "Professional Services Procurement Act," provides 
for the procurement of engineering services; and  
 


WHEREAS, 43 Texas Administrative Code §9.30 et seq. establishes the Texas Department of Transportation's 
policies and procedures for contracting for engineering services; and, 
  
WHEREAS, the State desires to contract for engineering services generally described as ________________ 
____________________________________________________; and, 
 


WHEREAS, the State has selected the Engineer to provide the needed services and the Engineer has agreed to 
provide the services subject to the terms and conditions hereinafter set forth. 
 


NOW, THEREFORE, the State and the Engineer, in consideration of the mutual covenants and agreements 
herein contained, do hereby mutually agree as follows. 
 


AGREEMENT 
 


ARTICLE 1. SCOPE OF SERVICES. The State and the Engineer will furnish items and perform those services 
for fulfillment of the contract as identified in Attachment B, Services to be Provided by the State and Attachment 
C, Services to be Provided by the Engineer.  All services provided by the Engineer will conform to standard 
engineering practices and applicable rules and regulations of the Texas Engineering Practices Act and the rules 
of the Texas Board of Professional Engineers. 
  
ARTICLE 2. CONTRACT PERIOD. This contract becomes effective when fully executed by all parties hereto and 
it shall terminate at the close of business on _____________ unless the contract period is: (1) modified by written 
supplemental agreement prior to the date of termination as set forth in Attachment A, General Provisions, Article 
6, Supplemental Agreements; (2) extended due to a work suspension as provided for in Attachment A, Article 3, 
Paragraph C; or (3) otherwise terminated in accordance with Attachment A, General Provisions, Article 15, 
Termination.  Any work performed or cost incurred before or after the contract period shall be ineligible for 
reimbursement. 
 


The maximum contract time is the time needed to complete all work authorizations that will be issued in the first 
two years of the contract.  All work authorizations must be issued within the initial two-year period, starting from 
the contract execution date. 
 


ARTICLE 3. COMPENSATION. 
A. Maximum Amount Payable.  The maximum amount payable under this contract without modification is  
shown in Attachment E, Fee Schedule.  Payment under this contract beyond the end of the current fiscal 
biennium is subject to availability of appropriated funds.  If funds are not appropriated, this contract shall be 
terminated immediately with no liability to either party. 
 


B. Basis of Payment.  The basis of payment is identified in Attachment E, Fee Schedule.  Reimbursement of 
costs incurred under a work authorization shall be in accordance with Attachment E, Fee Schedule. 
 







WAs Used    Contract No. __________ 
 


Engineering–Engineering_IndefDelwWA.doc                  Page 2 of 3                                              Rev. 7-23-2014 


C. Reimbursement of Eligible Costs.  To be eligible for reimbursement, the Engineer's costs must (1) be 
incurred in accordance with the terms of a valid work authorization; (2) be in accordance with Attachment E, Fee 
Schedule; and (3) comply with cost principles set forth at 48 CFR Part 31, Federal Acquisition Regulation (FAR 
31).  Satisfactory progress of work shall be maintained as a condition of payment. 
 


D. Engineer Payment of Subproviders.  No later than ten (10) days after receiving payment from the State, the 
Engineer shall pay all subproviders for work performed under a subcontract authorized hereunder. The State may 
withhold all payments that have or may become due if the Engineer fails to comply with the ten-day payment 
requirement.  The State may also suspend the work under this contract or any work authorization until 
subproviders are paid.  This requirement also applies to all lower tier subproviders, and this provision must be 
incorporated into all subcontracts.  
 


ARTICLE 4. PAYMENT REQUIREMENTS  
A. Monthly Billing Statements.  The Engineer shall request reimbursement of costs incurred by submitting the 
original and one copy of an itemized billing statement in a form acceptable to the State.  The Engineer is 
authorized to submit requests for reimbursement no more frequently than monthly and no later than ninety (90) 
days after costs are incurred. 
 


B. Billing Statement.  The billing statement shall show the work authorization number for each work 
authorization included in the billing, the total amount earned to the date of submission, and the amount due and 
payable as of the date of the current billing statement for each work authorization.  The billing statement shall 
indicate if the work has been completed or if the billing is for partial completion of the work.  The fixed fee will be 
paid in proportion to the percentage of work completed per work authorizations.   
 


C. Overhead Rates.  The Engineer shall use the provisional overhead rate indicated in Attachment E.  If a 
periodic escalation of the provisional overhead rate is specified in Attachment E, the effective date of the revised 
provisional overhead rate must be included.  For lump sum contracts, the overhead rate remains unchanged for 
the entire contract period. 
 


D. Thirty Day Payments.  Upon receipt of a billing statement that complies with all invoice requirements set forth 
in this Article, the State shall make a good faith effort to pay the amount which is due and payable within thirty 
(30) days.  
 


E. Withholding Payments.  The State reserves the right to withhold payment of the Engineer's billing statement 
in the event of any of the following: (1) If a dispute over the work or costs thereof is not resolved within a thirty day 
period; (2) pending verification of satisfactory work performed; (3) the Engineer becomes a delinquent obligor as 
set forth in Section 231.006 of the Family Code; (4) required reports are not received; or (5) the State Comptroller 
of Public Accounts will not issue a warrant to the Engineer.  In the event that payment is withheld, the State shall 
notify the Engineer and give a remedy that would allow the State to release the payment.  
 


F. Required Reports. 
(1) As required in Attachment H, Disadvantaged Business Enterprise or Historically Underutilized Business 
Program Requirements, the Engineer shall submit Progress Assessment Reports to report actual payments made 
to Disadvantaged Business Enterprises or Historically Underutilized Businesses.  One copy shall be submitted 
with each billing statement and one copy shall be submitted to the address included in Attachment H, 
Disadvantaged Business Enterprise or Historically Underutilized Business Program Requirements. 
  


(2)  Prior to contract closeout, the Engineer shall submit a Final Report (Exhibit H-4) to the address set forth in 
Attachment H.  
 


(3)  The Engineer shall submit a separate report with each billing statement showing the percent completion of the 
work accomplished during the billing period and the percent completion to date, and any additional written report 
requested by the State to document the progress of the work. 
 


G. Subproviders and Suppliers List.  Pursuant to requirements of 43 Texas Administrative Code §9.50 et seq., 
the Engineer must provide the State a list (Exhibit H-5/DBE or Exhibit H-6/HUB) of all Subproviders and suppliers 
that submitted quotes or proposals for subcontracts.  This list shall include subproviders and suppliers names, 
addresses, telephone numbers, and type of work desired. 
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H. Debt to the State.  If the State Comptroller of Public Accounts is prohibited from issuing a warrant or initiating 
an electronic funds transfer to the Engineer because of a debt owed to the State, the State shall apply all payment 
due the Engineer to the debt or delinquent tax until the debt or delinquent tax is paid in full. 
 


I. Audit.  The state auditor may conduct an audit or investigation of any entity receiving funds from the state 
directly under the contract or indirectly through a subcontract under the contract.  Acceptance of funds directly 
under the contract or indirectly through a subcontract under this contract acts as acceptance of the authority of 
the state auditor, under the direction of the legislative audit committee, to conduct an audit or investigation in 
connection with those funds.  An entity that is the subject of an audit or investigation must provide the state 
auditor with access to any information the state auditor considers relevant to the investigation or audit. 
 


ARTICLE 5.  WORK AUTHORIZATIONS.  The State will issue work authorizations using the form included in 
Attachment D (Work Authorizations and Supplemental Work Authorizations) to authorize all work under this 
contract.  The Engineer must sign and return a work authorization within seven (7) working days after receipt. 
Refusal to accept a work authorization may be grounds for termination of the contract.  The State shall not be 
responsible for actions by the Engineer or any costs incurred by the Engineer relating to work not directly 
associated with or prior to the execution of a work authorization.  Terms and conditions governing the use of work 
authorizations are set forth in Attachment A, General Provisions, Article 1.  
 


ARTICLE 6.  SIGNATORY WARRANTY.  The undersigned signatory for the Engineer hereby represents and 
warrants that he or she is an officer of the organization for which he or she has executed this contract and that he 
or she has full and complete authority to enter into this contract on behalf of the firm.  These representations and 
warranties are made for the purpose of inducing the State to enter into this contract.  
 


ARTICLE 7.  All notices to either party by the other required under this agreement shall be delivered personally or 
sent by certified or U.S. mail, postage prepaid, addressed to such party at the following addresses: 
  


Engineer: 
 


     ____________________________________ 
 


    _____________________________________ 
    
    _____________________________________ 
 


State: 
 


Director, Professional Engineering 
Procurement Services 


Texas Department of Transportation 
125 E. 11th Street 


Austin, Texas  78701 
   
 


  


All notices shall be deemed given on the date so delivered or so deposited in the mail, unless otherwise provided 
herein.  Either party may change the above address by sending written notice of the change to the other party.  
Either party may request in writing that such notices shall be delivered personally or by certified U.S. mail and 
such request shall be honored and carried out by the other party. 
 


ARTICLE 8.  INCORPORATION OF PROVISIONS.  Attachments A through H are attached hereto and 
incorporated into this contract as if fully set forth herein. 
 
IN WITNESS WHEREOF, the State and the Engineer have executed this contract in duplicate. 
 


        THE ENGINEER                  THE STATE OF TEXAS 


         
 
 


______________________________                               ____________________________      
 (Signature)                                    (Signature)     
______________________________                               ____________________________      
 (Printed Name)                                   (Printed Name)     
______________________________                               ____________________________      
 (Title)                                    (Title)      
______________________________                               ____________________________      
 (Date)                                    (Date)                                                               
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Attachments to Contract for Engineering Services 
Incorporated into the Contract by Reference 


 
 
 


Attachments Title 
A General Provisions 
B Services to Be Provided by the State 
C Services to Be Provided by the Engineer 
D Work Authorization and Supplemental Work Authorization 
E Fee Schedule 
F Not Applicable 
G Computer Graphics Files for Document and Information Exchange, if applicable 


H-FG Disadvantaged Business Enterprise (DBE) for Federal Funded Professional or 
Technical Services Contracts – See Attachment H Instructions 


H – FN Disadvantaged Business Enterprise (DBE) for Race-Neutral Professional or 
Technical Services Contracts – See Attachment H Instructions 


H – SG Historically Underutilized Business (HUB) Requirements for State Funded 
Professional or Technical Services Contracts – State of Texas HUB.  
Subcontracting plan required – See Attachment H Instructions 


H – SN Historically Underutilized Business (HUB) Requirements for State Funded 
Professional or Technical Services Contracts – No State of Texas HUB 


Exhibits Title 
H – 1 Subprovider Monitoring System Commitment Worksheet 
H – 2 Subprovider Monitoring System Commitment Agreement 
H – 3 Monthly Progress Assessment Report 
H - 4 Subprovider Monitoring System Final Report 
H - 5 Federal Subproviders and Supplier Information 
H - 6 HUB Subcontracting Plan (HSP) Prime Contractor Progress Assessment 


Report 
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ATTACHMENT A 
 


GENERAL PROVISIONS 
 


INDEX TO PROVISIONS 
 


Article Title 
1 Work Authorizations 
2 Progress 
3 Suspension of Work 
4 Additional Work 
5 Changes in Work 
6 Supplemental Agreements 
7 Ownership of Data 
8 Public Information 
9 Personnel, Equipment and Material 
10 License for TxDOT Logo Use 
11 Subcontracting 
12 Inspection of Work 
13 Submission of Reports 
14 Violation of Contract Terms 
15 Termination 
16 Compliance with Laws 
17 Indemnification 
18 Engineer’s Responsibility 
19 Non-collusion 
20 Insurance 
21 Gratuities 
22 DBE/HUB Requirements 
23 Maintenance, Retention and Audit of Records 
24 Nepotism Disclosure 
25 Civil Rights Compliance 
26 Patent Rights 
27 Computer Graphics Files 
28 Child Support Certification 
29 Disputes 
30 Successors and Assigns 
31 Severability 
32 Prior Contracts Superseded 
33 Conflict of Interest 
34 Office of Management and Budget (OMB) Audit 


Requirements 
35 Debarment Certifications 
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ATTACHMENT A 
 


GENERAL PROVISIONS 
  
ARTICLE 1. WORK AUTHORIZATIONS 
A. Use.  The Engineer shall not begin any work until the State and the Engineer have signed a work 
authorization.  Costs incurred by the Engineer before a work authorization is fully executed or after the 
completion date specified in the work authorization are not eligible for reimbursement.  All work must be 
completed on or before the completion date specified in the work authorization, and no work authorization 
completion date shall extend beyond the contract period set forth in Article 2 of the contract (Contract Period).  
 


The maximum contract time is the time needed to complete all work authorizations that will be issued in the 
first two years of the contract.  All work authorizations must be issued within the initial two-year period, starting 
from the contract execution date. 
 


B. Contents.  Each work authorization will specify (1) the types of services to be performed; (2) a period of 
performance with a beginning and ending date; (3) a full description of the work to be performed; (4) a work 
schedule with milestones; (5) a cost not to exceed amount, (6) the basis of payment whether cost plus fixed 
fee, unit cost, lump sum, or specified rate; and (7) a work authorization budget calculated using fees set forth in 
Attachment E, Fee Schedule.  The Engineer is not to include additional contract terms and conditions in the 
work authorization.  In the event of any conflicting terms and conditions between the work authorization and 
the contract, the terms and conditions of the contract shall prevail and govern the work and costs incurred. 
  
C. Work Authorization Budget.  A work authorization budget shall set forth in detail (1) the computation of the 
estimated cost of the work as described in the work authorization, (2) the estimated time (hours/days) required 
to complete the work at the hourly rates established in Attachment E, Fee Schedule; (3) a work plan that 
includes a list of the work to be performed, (4) a stated maximum number of calendar days to complete the 
work, and (5) a cost-not-to-exceed-amount or unit or lump sum cost and the total cost or price of the work 
authorization.  The State will not pay items of cost that are not included in or rates that exceed those approved 
in Attachment E.  
 


D. No Guaranteed Work.  Work authorizations are issued at the discretion of the State.  While it is the State's 
intent to issue work authorizations hereunder, the Engineer shall have no cause of action conditioned upon the 
lack or number of work authorizations issued.  
 


E. Incorporation into Contract.  Each work authorization shall be signed by both parties and become a part 
of the contract.  No work authorization will waive the State's or the Engineer's responsibilities and obligations 
established in this contract.  The Engineer shall promptly notify the State of any event that will affect 
completion of the work authorization.  
 


F. Supplemental Work Authorizations.  Before additional work may be performed or additional costs 
incurred, a change in a work authorization shall be enacted by a written supplemental work authorization in the 
form identified and attached hereto as Attachment D.  Both parties must execute a supplemental work 
authorization within the period of performance specified in the work authorization.  The State shall not be 
responsible for actions by the Engineer or any costs incurred by the Engineer relating to additional work not 
directly associated with the performance or prior to the execution of the work authorization.  The Engineer shall 
allow adequate time for review and approval of the supplemental work authorization by the State prior to 
expiration of the work authorization.  Any supplemental work authorization must be executed by both parties 
within the time period established in Article 2 of the contract, (Contract Period).  Under no circumstances will a 
work authorization be allowed to extend beyond the contract's expiration date or will the total amount of funds 
exceed the maximum amount payable set forth in Article 3A of the contract (Compensation). 
 


F-1. More Time Needed.  If the Engineer determines or reasonably anticipates that the work authorized 
in a work authorization cannot be completed before the specified completion date, the Engineer shall 
promptly notify the State.  The State may, at its sole discretion, extend the work authorization period by 
execution of supplemental authorization, using the form attached hereto as Attachment D. 
 


F-2. Changes in Scope.  Changes that would modify the scope of the work authorized in a work 
authorization must be enacted by a written supplemental work authorization.  The Engineer must allow 
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adequate time for the State to review and approve any request for a time extension prior to expiration of 
the work authorization.  If the change in scope affects the amount payable under the work authorization, 
the Engineer shall prepare a revised work authorization budget for the State's approval.  


 


G. New Work Authorization.  If the Engineer does not complete the services authorized in a work 
authorization before the specified completion date and has not requested a supplemental work authorization, 
the work authorization shall terminate on the completion date.  At the sole discretion of the State, it may issue 
a new work authorization to the Engineer for the incomplete work using the unexpended balance of the 
preceding work authorization for the project.  If approved by the State, the Engineer may calculate any 
additional cost for the incomplete work using the rates set forth in the preceding work authorization and in 
accordance with Attachment E, Fee Schedule.  
 


H. Emergency Work Authorizations. The State, at its sole discretion, may accept the Engineer's signature on 
a faxed copy of the work authorization as satisfying the requirements for executing the work authorization, 
provided that the signed original is received by the State within five business days from the date on the faxed 
copy. 
 


I. Proposal Work Authorizations.  The State may issue a proposal work authorization under which the 
Engineer will submit a proposal for additional work.  The proposal must be for additional work that is within the 
defined scope of work under this contract.  The amount to be paid for a proposal work authorization will be a 
lump sum for each proposal.  The lump sum payment will be no less than two percent (2%) and no more than 
four percent (4%) of the State's estimate of the cost of the additional work.  The Engineer may elect without 
penalty not to submit a proposal in response to a proposal work authorization.  Any proposal submitted in 
response to a proposal work authorization will be the sole property of the State.  The State may, at its option, 
issue similar or identical proposal work authorizations under other contracts, and the proposals submitted in 
response to the various proposal work authorizations may be compared by the State for the purpose of 
determining the contract under which the work will be awarded.  The determination of the contract under which 
the work will be awarded will be based on the design characteristics of the proposal and the Engineer's 
qualifications and will not consider the Engineer's rates. 
 


J. Deliverables.  Upon satisfactory completion of the work authorization, the Engineer shall submit the 
deliverables as specified in the executed work authorization to the State for review and acceptance.  
 
ARTICLE 2. PROGRESS 
A. Progress meetings.  The Engineer shall from time to time during the progress of the work confer with the 
State.  The Engineer shall prepare and present such information as may be pertinent and necessary or as may 
be requested by the State in order to evaluate features of the work.  
 


B. Conferences.  At the request of the State or the Engineer, conferences shall be provided at the Engineer's 
office, the office of the State, or at other locations designated by the State.  These conferences shall also 
include evaluation of the Engineer's services and work when requested by the State.  
 


C. Inspections.  If federal funds are used to reimburse costs incurred under this contract, the work and all 
reimbursements will be subject to periodic review by the U. S. Department of Transportation.  
 


D. Reports.  The Engineer shall promptly advise the State in writing of events that have a significant impact 
upon the progress of a work authorization, including:  


1. problems, delays, adverse conditions that will materially affect the ability to meet the time schedules 
and goals, or preclude the attainment of project work units by established time periods; this disclosure 
will be accompanied by statement of the action taken or contemplated, and any State or federal 
assistance needed to resolve the situation; and  


2. favorable developments or events which enable meeting the work schedule goals sooner than 
anticipated.  


 


E. Corrective Action.  Should the State determine that the progress of work does not satisfy the milestone 
schedule set forth in a work authorization, the State shall review the work schedule with the Engineer to 
determine the nature of corrective action needed. 
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ARTICLE 3. SUSPENSION OF WORK AUTHORIZATION 
A. Notice.  Should the State desire to suspend a work authorization but not terminate the contract, the State 
may verbally notify the Engineer followed by written confirmation, giving (30) thirty days notice.  Both parties 
may waive the thirty-day notice in writing. 
 


B. Reinstatement.  A work authorization may be reinstated and resumed in full force and effect within sixty 
(60) business days of receipt of written notice from the State to resume the work.  Both parties may waive the 
sixty-day notice in writing.  
 


C. Contract Period Not Affected.  If the State suspends a work authorization, the contract period as 
determined in Article 2 of the contract (Contract Period) is not affected and the contract and the work 
authorization will terminate on the date specified unless the contract or work authorization is amended to 
authorize additional time.  
 


D. Limitation of Liability.  The State shall have no liability for work performed or costs incurred prior to the 
date authorized by the State to begin work, during periods when work is suspended, or after the completion 
date of the contract or work authorization.  
 
ARTICLE 4. ADDITIONAL WORK 
A. Notice.  If the Engineer is of the opinion that any assigned work is beyond the scope of this contract and 
constitutes additional work, it shall promptly notify the State in writing, presenting the facts of the work 
authorization and showing how the work authorization constitutes additional work.  
 


B. Supplemental Agreement.  If the State finds that the work does constitute additional work, the State shall 
so advise the Engineer and a written supplemental agreement will be executed as provided in General 
Provisions, Article 6, Supplemental Agreements.  
 


C. Limitation of Liability.  The State shall not be responsible for actions by the Engineer or any costs incurred 
by the Engineer relating to additional work not directly associated with or prior to the execution of a 
supplemental agreement.  
 
ARTICLE 5.  CHANGES IN WORK 
A.  Work Previously Submitted as Satisfactory.   If the Engineer has submitted work in accordance with the 
terms of this contract but the State requests changes to the completed work or parts thereof which involve 
changes to the original scope of services or character of work under the contract, the Engineer shall make 
such revisions as requested and as directed by the State.  This will be considered as additional work and paid 
for as specified under Article 4, Additional Work.  
 


B.  Work Does Not Comply with Contract.  If the Engineer submits work that does not comply with the terms 
of this contract, the State shall instruct the Engineer to make such revision as is necessary to bring the work 
into compliance with the contract.  No additional compensation shall be paid for this work. 
 


C.  Errors/Omissions.  The Engineer shall make revisions to the work authorized in this contract which are 
necessary to correct errors or omissions appearing therein, when required to do so by the State.  No additional 
compensation shall be paid for this work. 
 
ARTICLE 6.   SUPPLEMENTAL AGREEMENTS 
A.  Need.  The terms of this contract may be modified if the State determines that there has been a significant 
increase or decrease in the duration, scope, cost, complexity or character of the services to be performed.  A 
supplemental agreement will be executed to authorize such significant increases or decreases.  Significant is 
defined to mean a cost increase of any amount and a cost decrease of twenty percent (20%) or more of the 
original estimated project cost.   
 


B.  Compensation.   Additional compensation, if appropriate, shall be calculated as set forth in Article 3 of the 
contract (Compensation).  Significant changes affecting the cost or maximum amount payable shall be defined 
to include but not be limited to new work not previously authorized or previously authorized services that will 
not be performed.  The parties may reevaluate and renegotiate costs at this time. 
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C.  When to Execute.  Both parties must execute a supplemental agreement within the contract period 
specified in Article 2 of the contract (Contract Period).  
 
ARTICLE 7.  OWNERSHIP OF DATA 
A.  Work for Hire.  All services provided under this contract are considered work for hire and as such all data, 
basic sketches, charts, calculations, plans, specifications, and other documents created or collected under the 
terms of this contract are the property of the State.   
 


B.  Disposition of Documents.  All documents prepared by the Engineer and all documents furnished to the 
Engineer by the State shall be delivered to the State upon request by the State.  The Engineer, at its own 
expense, may retain copies of such documents or any other data which it has furnished the State under this 
contract, but further use of the data is subject to permission by the State. 
 


C.  Release of Design Plan.  The Engineer (1) will not release any roadway design plan created or collected 
under this contract except to its subproviders as necessary to complete the contract; (2) shall include a 
provision in all subcontracts which acknowledges the State’s ownership of the design plan and prohibits its use 
for any use other than the project identified in this contract; and (3) is responsible for any improper use of the 
design plan by its employees, officers, or subproviders, including costs, damages, or other liability resulting 
from improper use.  Neither the Engineer nor any subprovider may charge a fee for the portion of the design 
plan created by the State.  
 
ARTICLE 8.  PUBLIC INFORMATION AND CONFIDENTIALITY 
A. Public Information.  The State will comply with Government Code, Chapter 552,  the Public Information 
Act, and 43 Texas Administrative Code §3.10 et seq. in the release of information produced under this 
contract.  
 


B. Confidentiality.  The Engineer shall not disclose information obtained from the State under this contract 
without the express written consent of the State. 


 
C. Access to Information.  The Engineer is required to make any information created or exchanged with the 
state pursuant to this contract, and not otherwise excepted from disclosure under the Texas Public Information 
Act, available in a format that is accessible by the public at no additional charge to the state. 
 
ARTICLE 9.  PERSONNEL, EQUIPMENT AND MATERIAL 
A.  Engineer Resources.  The Engineer shall furnish and maintain quarters for the performance of all 
services, in addition to providing adequate and sufficient personnel and equipment to perform the services 
required under the contract.  The Engineer certifies that it presently has adequate qualified personnel in its 
employment for performance of the services required under this contract, or it will be able to obtain such 
personnel from sources other than the State.   
 


B.  Removal of Contractor Employee.  All employees of the Engineer assigned to this contract shall have 
such knowledge and experience as will enable them to perform the duties assigned to them.  The State may 
instruct the Engineer to remove any employee from association with work authorized in this contract if, in the 
sole opinion of the State, the work of that employee does not comply with the terms of this contract or if the 
conduct of that employee becomes detrimental to the work. 
 


C.  Replacement of Key Personnel.  The Engineer must notify the State in writing as soon as possible, but no 
later than three business days after a project manager or other key personnel is removed from association with 
this contract, giving the reason for removal.  
 


D.  State Approval of Replacement Personnel.  The Engineer may not replace the project manager or key 
personnel without prior consent of the State.  The State must be satisfied that the new project manager or 
other key personnel is qualified to provide the authorized services.  If the State determines that the new project 
manager or key personnel is not acceptable, the Engineer may not use that person in that capacity and shall 
replace him or her with one satisfactory to the State within forty-five (45) days.  
 
E.  Ownership of Acquired Property.  Except to the extent that a specific provision of this contract states to 
the contrary, the State shall own all intellectual property acquired or developed under this contract and all 
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equipment purchased by the Engineer or its subcontractors under this contract.  All intellectual property and 
equipment owned by the State shall be delivered to the State when the contract terminates, or when it is no  
longer needed for work performed under this contract, whichever occurs first. 
 
ARTICLE 10.  LICENSE FOR TxDOT LOGO USE 
A. Grant of License; Limitations.  The Engineer is granted a limited revocable non-exclusive license to use 
the registered TxDOT trademark logo (TxDOT Flying “T”) on any deliverables prepared under this contract that 
are the property of the State.  The Engineer may not make any use of the registered TxDOT trademark logo on 
any other materials or documents unless it first submits that request in writing to the State and receives 
approval for the proposed use.  The Engineer agrees that it shall not alter, modify, dilute, or otherwise misuse 
the registered TxDOT trademark logo or bring it into disrepute. 
 
B. Notice of Registration Required:  The Engineer’s use of the Flying ‘T’ under this article shall be followed 
by the capital letter R enclosed within a circle (®) that gives notice that the Flying ‘T’ is registered in the United 
States Patent and Trademark Office (USPTO). 
 
C. No Assignment or Sublicense.  The Engineer may not assign or sublicense the rights granted by this 
article without the prior written consent of the State. 
 
D. Term of License.  The license granted to the Engineer by this article shall terminate at the end of the term 
specified in Article 2 of this contract. 
 
ARTICLE 11.  SUBCONTRACTING 
A.  Prior Approval.  The Engineer shall not assign, subcontract or transfer any portion of professional services 
related to the work under this contract without prior written approval from the State.   
 


B.  DBE/HUB Compliance.  The Engineer’s subcontracting program shall comply with the requirements of 
Attachment H of the contract (DBE/HUB Requirements). 
 


C.  Required Provisions.  All subcontracts for professional services shall include the provisions included in 
Attachment A, General Provisions, and any provisions required by law.  The Engineer is authorized to pay 
subproviders in accordance with the terms of the subcontract, and the basis of payment may differ from the 
basis of payment by the State to the Engineer. 
 


D.  Prior Review.  Subcontracts for professional services in excess of $25,000 may be reviewed by the State 
prior to performance of work thereunder. 
  
E.  Engineer Responsibilities.  No subcontract relieves the Engineer of any responsibilities under this 
contract. 
 
ARTICLE 12. INSPECTION OF WORK 
A.  Review Rights.  The State and the U.S. Department of Transportation, when federal funds are involved, 
and any of their authorized representatives shall have the right at all reasonable times to review or otherwise 
evaluate the work performed hereunder and the premises in which it is being performed. 
 
B.  Reasonable Access.  If any review or evaluation is made on the premises of the Engineer or a 
subprovider, the Engineer shall provide and require its subproviders to provide all reasonable facilities and 
assistance for the safety and convenience of the state or federal representatives in the performance of their 
duties. 
 


ARTICLE 13.  SUBMISSION OF REPORTS 
All applicable study reports shall be submitted in preliminary form for approval by the State before a final report 
is issued.  The State's comments on the Engineer's preliminary report must be addressed in the final report. 
 
ARTICLE 14.  VIOLATION OF CONTRACT TERMS 
A.  Increased Costs.  Violation of contract terms, breach of contract, or default by the Engineer shall be 
grounds for termination of the contract, and any increased or additional cost incurred by the State arising from 
the Engineer's default, breach of contract or violation of contract terms shall be paid by the Engineer.   
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B.  Remedies.  This agreement shall not be considered as specifying the exclusive remedy for any default, but 
all remedies existing at law and in equity may be availed of by either party and shall be cumulative. 
 
ARTICLE 15.  TERMINATION 
A.  Causes.  The contract may be terminated before the stated completion date by any of the following 
conditions. 


1. By mutual agreement and consent, in writing from both parties. 
2. By the State by notice in writing to the Engineer as a consequence of failure by the Engineer to perform 


the services set forth herein in a satisfactory manner. 
3. By either party, upon the failure of the other party to fulfill its obligations as set forth herein. 
4. By the State for reasons of its own, not subject to the mutual consent of the Engineer, by giving thirty 


business days notice of termination in writing to the Engineer. 
5. By the State, if the Engineer violates the provisions of Attachment A, General Provisions Article 21, 


Gratuities, or Attachment H, Disadvantaged Business Enterprise/Historically Underutilized Business 
Requirements. 


6. By satisfactory completion of all services and obligations described herein. 
 


B.  Measurement.  Should the State terminate this contract as herein provided, no fees other than fees due 
and payable at the time of termination shall thereafter be paid to the Engineer.  In determining the value of the 
work performed by the Engineer prior to termination, the State shall be the sole judge.  Compensation for work 
at termination will be based on a percentage of the work completed at that time.  Should the State terminate 
this contract under paragraph (4) or (5) above, the Engineer shall not incur costs during the thirty-day notice 
period in excess of the amount incurred during the preceding thirty days. 
 


C.  Value of Completed Work.  If the Engineer defaults in the performance of this contract or if the State 
terminates this contract for fault on the part of the Engineer, the State will give consideration to the following 
when calculating the value of the completed work:  (1) the actual costs incurred (not to exceed the rates set 
forth in Attachment E, Fee Schedule) by the Engineer in performing the work to the date of default; (2) the 
amount of work required which was satisfactorily completed to date of default; (3) the value of the work which 
is usable to the State; (4) the cost to the State of employing another firm to complete the required work; (5) the 
time required to employ another firm to complete the work; and (6) other factors which affect the value to the 
State of the work performed. 
 


D.  Calculation of Payments.  The State shall use the fee schedule set forth in Attachment E to the contract 
(Fee Schedule) in determining the value of the work performed up to the time of termination.  In the case of 
partially completed engineering services, eligible costs will be calculated as set forth in Attachment E, Fee 
Schedule.  The sum of the provisional overhead percentage rate for payroll additives and for general and 
administrative overhead costs during the years in which work was performed shall be used to calculate partial 
payments.  Any portion of the fixed fee not previously paid in the partial payments shall not be included in the 
final payment. 
 


E.  Excusable Delays.   Except with respect to defaults of subproviders, the Engineer shall not be in default by 
reason of any failure in performance of this contract in accordance with its terms (including any failure to 
progress in the performance of the work) if such failure arises out of causes beyond the control and without the 
default or negligence of the Engineer.  Such causes may include, but are not restricted to, acts of God or the 
public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, 
quarantine restrictions, strikes, freight embargoes, and unusually severe weather.   
 


F. Surviving Requirements.  The termination of this contract and payment of an amount in settlement as 
prescribed above shall extinguish the rights, duties, and obligations of the State and the Engineer under this 
contract, except for those provisions that establish responsibilities that extend beyond the contract period. 
 


G.  Payment of Additional Costs.  If termination of this contract is due to the failure of the Engineer to fulfill its 
contract obligations, the State may take over the project and prosecute the work to completion, and the 
Engineer shall be liable to the State for any additional cost to the State. 
 
ARTICLE 16.  COMPLIANCE WITH LAWS 
The Engineer shall comply with all applicable federal, state and local laws, statutes, codes, ordinances, rules 
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and regulations, and the orders and decrees of any court, or administrative bodies or tribunals in any manner 
affecting the performance of this contract, including, without limitation, worker's compensation laws, minimum 
and maximum salary and wage statutes and regulations, nondiscrimination, and licensing laws and 
regulations.  When required, the Engineer shall furnish the State with satisfactory proof of its compliance 
therewith. 
 
ARTICLE 17.  INDEMNIFICATION 
A.  Errors, Omissions, Negligent Acts.  The Engineer shall save harmless the State and its officers and 
employees from all claims and liability due to activities of itself, its agents, or employees, performed under this 
contract and which are caused by or result from error, omission, or negligent act of the Engineer or of any 
person employed by the Engineer.   
 


B.  Attorney Fees.  The Engineer shall also save harmless the State from any and all expense, including, but 
not limited to, attorney fees which may be incurred by the State in litigation or otherwise resisting said claim or 
liabilities which may be imposed on the State as a result of such activities by the Engineer, its agents, or 
employees. 
 
ARTICLE 18.  ENGINEER'S RESPONSIBILITY 
A.  Accuracy.  The Engineer shall be responsible for the accuracy of work and shall promptly make necessary 
revisions or corrections resulting from its errors, omissions, or negligent acts without compensation.  
 
B.  Errors and Omissions.  The Engineer’s Responsibility for all questions arising from design errors or 
omissions will be determined by the State.  All decisions shall be in accordance with the State’s “Consultant 
Errors & Omissions Correction and Collection Procedures” and Texas Government Code §2252.905.  The 
Engineer will not be relieved of the responsibility for subsequent correction of any such errors or omissions or 
for clarification of any ambiguities until after the construction phase of the project has been completed. 
 


C.  Seal.  The responsible Engineer shall sign, seal and date all appropriate engineering submissions to the 
State in accordance with the Texas Engineering Practice Act and the rules of the Texas Board of Professional 
Engineers. 
 


D. Resealing of Documents.  Once the work has been sealed and accepted by the State, the State, as the 
owner, will notify the party to this contract, in writing, of the possibility that a State engineer, as a second 
engineer, may find it necessary to alter, complete, correct, revise or add to the work.   If necessary, the second 
engineer will affix his seal to any work altered, completed, corrected, revised or added.  The second engineer 
will then become responsible for any alterations, additions or deletions to the original design including any 
effect or impacts of those changes on the original engineer’s design. 
 
ARTICLE 19.   NONCOLLUSION 
A.  Warranty.  The Engineer warrants that it has not employed or retained any company or person, other than 
a bona fide employee working solely for the Engineer, to solicit or secure this contract and that it has not paid 
or agreed to pay any company or engineer any fee, commission, percentage, brokerage fee, gifts, or any other 
consideration, contingent upon or resulting from the award or making of this contract.   
 


B.  Liability.  For breach or violation of this warranty, the State shall have the right to annul this contract 
without liability or, in its discretion, to deduct from the contract price or compensation, or otherwise recover, the 
full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee. 
 
ARTICLE 20.   INSURANCE 
The Engineer certifies that it has insurance on file with Contract Services of the Texas Department of 
Transportation in the amount specified on Texas Department of Transportation Form 1560-CS Certificate of 
Insurance, as required by the State.  No other proof of insurance is acceptable to the State.  The Engineer 
certifies that it will keep current insurance on file with that office for the duration of the contract period.  If 
insurance lapses during the contract period, the Engineer must stop work until a new certificate of insurance is 
provided. 
 
ARTICLE 21.  GRATUITIES 
A.  Employees Not to Benefit.  Texas Transportation Commission policy mandates that employees of the 
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Texas Department of Transportation shall not accept any benefit, gift or favor from any person doing business 
with or who reasonably speaking may do business with the State under this contract.  The only exceptions 
allowed are ordinary business lunches and items that have received the advance written approval of the 
Executive Director of the Texas Department of Transportation.   
 


B.  Liability.  Any person doing business with or who reasonably speaking may do business with the State 
under this contract may not make any offer of benefits, gifts or favors to department employees, except as 
mentioned above.  Failure on the part of the Engineer to adhere to this policy may result in the termination of 
this contract. 
 
ARTICLE 22.  DISADVANTAGED BUSINESS ENTERPRISE OR HISTORICALLY UNDERUTILIZED 
BUSINESS REQUIREMENTS 
The Engineer agrees to comply with the requirements set forth in Attachment H, Disadvantaged Business 
Enterprise or Historically Underutilized Business Subcontracting Plan Requirements with an assigned goal or a 
zero goal, as determined by the State. 
 
ARTICLE 23.  MAINTENANCE, RETENTION AND AUDIT OF RECORDS 
A.  Retention Period.  The Engineer shall maintain all books, documents, papers, accounting records and 
other evidence pertaining to costs incurred and services provided (hereinafter called the Records).  The 
Engineer shall make the records available at its office during the contract period and for four years from the 
date of final payment under this contract, until completion of all audits, or until pending litigation has been 
completely and fully resolved, whichever occurs last.   
 


B.  Availability.  The State or any of its duly authorized representatives, the Federal Highway Administration, 
the United States Department of Transportation, Office of Inspector General, and the Comptroller General shall 
have access to the Engineer’s Records which are directly pertinent to this contract for the purpose of making 
audits, examinations, excerpts and transcriptions. 
 
ARTICLE 24.  NEPOTISM DISCLOSURE 
A.  In this section the term “relative” means: 


(1) a person's great grandparent, grandparent, parent, aunt or uncle, sibling, niece or nephew,  spouse, 
child, grandchild, or great grandchild, or 


(2) the grandparent, parent, sibling, child, or grandchild of the person’s spouse. 
 
B.   A notification required by this section shall be submitted in writing to the person designated to receive 
official notices under this contract and by first-class mail addressed to Contract Services Office, Texas 
Department of Transportation, 125 East 11th Street, Austin Texas 78701.  The notice shall specify the 
Engineer's firm name, the name of the person who submitted the notification, the contract number, the district, 
division, or office of TxDOT that is principally responsible for the contract, the name of the relevant Engineer 
employee, the expected role of the Engineer employee on the project, the name of the TxDOT employee who 
is a relative of the Engineer employee, the title of the TxDOT employee, the work location of the TxDOT 
employee, and the nature of the relationship. 
 
C.   By executing this contract, the Engineer is certifying that the Engineer does not have any knowledge that 
any of its employees or of any employees of a subcontractor who are expected to work under this contract 
have a relative that is employed by TxDOT unless the Engineer has notified TxDOT of each instance as 
required by subsection (b). 
 
D.   If the Engineer learns at any time that any of its employees or that any of the employees of a subcontractor 
who are performing work under this contract have a relative who is employed by TxDOT, the Engineer shall 
notify TxDOT under subsection (b) of each instance within thirty days of obtaining that knowledge. 
 
E.  If the Engineer violates this section, TxDOT may terminate the contract immediately for cause, may impose 
any sanction permitted by law, and may pursue any other remedy permitted by law. 
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ARTICLE 25.  CIVIL RIGHTS COMPLIANCE 
(1) Compliance with Regulations: The Engineer shall comply with the regulations of the Department of 
Transportation, Title 49, Code of Federal Regulations, Parts 21, 25, 27and 28 as they relate to 
nondiscrimination; also Executive Order 11246 titled Equal Employment Opportunity as amended by Executive 
Order 11375. 
 


(2) Nondiscrimination: The Engineer, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, sex, or national origin in the selection and retention of 
subcontractors, including procurement of materials and leases of equipment.  
 


(3) Solicitations for Subcontracts, Including Procurement of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the Engineer for work to be performed under a 
subcontract, including procurement of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the Engineer of the Engineer’s obligations under this contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, sex, or national origin.  
 


(4) Information and Reports: The Engineer shall provide all information and reports required by the 
Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Texas Department of Transportation 
or the Federal Highway Administration to be pertinent to ascertain compliance with such Regulations or 
directives. Where any information required of the Engineer is in the exclusive possession of another who fails 
or refuses to furnish this information, the Engineer shall so certify to the Texas Department of Transportation or 
the Federal Highway Administration, as appropriate, and shall set forth what efforts it has made to obtain the 
information.  
 


(5) Sanctions for Noncompliance: In the event of the Engineer's noncompliance with the nondiscrimination 
provisions of this contract, the Texas Department of Transportation shall impose such contract sanctions as it 
or the Federal Highway Administration may determine to be appropriate, including, but not limited to:  
 


(a) withholding of payments to the Engineer under the contract until the Engineer complies and/or  
(b) cancellation, termination, or suspension of the contract, in whole or in part.  
 


(6) Incorporation of Provisions: The Engineer shall include the provisions of paragraphs (1) through (5) in 
every subcontract, including procurement of materials and leases of equipment, unless exempt by the 
Regulations or directives issued pursuant thereto. The Engineer shall take such action with respect to any 
subcontract or procurement as the Texas Department of Transportation or the Federal Highway Administration 
may direct as a means of enforcing such provisions including sanctions for noncompliance provided, however, 
that in the event an Engineer becomes involved in, or is threatened with, litigation with a subcontractor or 
supplier as a result of such direction, the Engineer may request the Texas Department of Transportation to 
enter into such litigation to protect the interests of the State; and, in addition, the Engineer may request the 
United States to enter into such litigation to protect the interests of the United States. 
 
ARTICLE 26.  PATENT RIGHTS 
The State and the U. S. Department of Transportation shall have the royalty free, nonexclusive and irrevocable 
right to use and to authorize others to use any patents developed by the Engineer under this contract. 
 
ARTICLE 27.  COMPUTER GRAPHICS FILES 
The Engineer agrees to comply with Attachment G, Computer Graphics Files for Document and Information 
Exchange, if determined by the State to be applicable to this contract. 
 
ARTICLE 28.  CHILD SUPPORT CERTIFICATION 
Under Section 231.006, Texas Family Code, the Engineer certifies that the individual or business entity named 
in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and 
acknowledges that this contract may be terminated and payment may be withheld if this certification is 
inaccurate.  If the above certification is shown to be false, the Engineer is liable to the state for attorney’s fees, 
the cost necessary to complete the contract, including the cost of advertising and awarding a second contract, 
and any other damages provided by law or the contract.  A child support obligor or business entity ineligible to 
receive payments because of a payment delinquency of more than thirty (30) days remains ineligible until: all 
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arrearages have been paid; the obligor is in compliance with a written repayment agreement or court order as 
to any existing delinquency; or the court of continuing jurisdiction over the child support order has granted the 
obligor an exemption from Subsection (a) of Section 231.006, Texas Family Code, as part of a court-
supervised effort to improve earnings and child support payments. 
 
 
ARTICLE 29.  DISPUTES 
A.  Disputes Not Related to Contract Services.  The Engineer shall be responsible for the settlement of all 
contractual and administrative issues arising out of any procurement made by the Engineer in support of the 
services authorized herein. 
 


B.  Disputes Concerning Work or Cost.  Any dispute concerning the work hereunder or additional costs, or 
any non-procurement issues shall be settled in accordance with 43 Texas Administrative Code §9.2. 
 
ARTICLE 30.  SUCCESSORS AND ASSIGNS 
The Engineer and the State do each hereby bind themselves, their successors, executors, administrators and 
assigns to each other party of this agreement and to the successors, executors, administrators and assigns of 
such other party in respect to all covenants of this contract.  The Engineer shall not assign, subcontract or 
transfer its interest in this contract without the prior written consent of the State. 
 
ARTICLE 31.  SEVERABILITY 
In the event any one or more of the provisions contained in this contract shall for any reason, be held to be 
invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or unenforceability shall not affect any 
other provision thereof and this contract shall be construed as if such invalid, illegal, or unenforceable provision 
had never been contained herein. 
 
ARTICLE 32.  PRIOR CONTRACTS SUPERSEDED 
This contract constitutes the sole agreement of the parties hereto for the services authorized herein and 
supersedes any prior understandings or written or oral contracts between the parties respecting the subject 
matter defined herein. 
 
ARTICLE 33.  CONFLICT OF INTEREST 
A.  Representation by Engineer.  The undersigned represents that its firm has no conflict of interest that 
would in any way interfere with its or its employees’ performance of services for the department or which in any 
way conflicts with the interests of the department.  The firm shall exercise reasonable care and diligence to 
prevent any actions or conditions that could result in a conflict with the department's interests. 
 
B.  Certification Status.  The Engineer certifies that it is not: 
 1.  a person required to register as a lobbyist under Chapter 305, Government Code; 
 2.  a public relations firm; or 
 3.  a government consultant.  
 


C.  Environmental Disclosure.  If the Engineer will prepare an environmental impact statement or an 
environmental assessment under this contract, the Engineer certifies by executing this contract that it has no 
financial or other interest in the outcome of the project on which the environmental impact statement or 
environmental assessment is prepared. 
 
D.  Restrictions on Testing.  If the Engineer will perform commercial laboratory testing under this contract, on 
any project the Engineer may not perform more than one of the following types of testing: 


1. verification testing; 
2. quality control testing; or 
3. independent assurance testing 


 
ARTICLE 34.  OFFICE OF MANAGEMENT AND BUDGET (OMB) AUDIT REQUIREMENTS 
The parties shall comply with the requirements of the Single Audit Act of 1984, P.L. 98-502, ensuring that the 
single audit report includes the coverage stipulated in OMB Circular A-133. 
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ARTICLE 35.  DEBARMENT CERTIFICATIONS 
The parties are prohibited from making any award at any tier to any party that is debarred or suspended or 
otherwise excluded from or ineligible for participation in Federal Assistance Programs under Executive Order 
12549, “Debarment and Suspension.”  By executing this agreement, the Engineer certifies that it is not 
currently debarred, suspended, or otherwise excluded from or ineligible for participation in Federal Assistance 
Programs under Executive Order 12549.  The parties to this contract shall require any party to a subcontract or 
purchase order awarded under this contract to certify its eligibility to receive Federal funds and, when 
requested by the State, to furnish a copy of the certification.  
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ATTACHMENT B 
 


SERVICES TO BE PROVIDED BY THE STATE







WAs Used    Contract No. __________ 
 


Engineering–Engineering_IndefDelwWA.doc     Page 1 of 1    Attachment C 


 
ATTACHMENT C 


 
SERVICES TO BE PROVIDED BY THE ENGINEER  


 
(A general scope of work must be provided in this attachment.  Specific negotiated scopes will 
be included with each work authorization.)
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ATTACHMENT D 
D-1 


WORK AUTHORIZATION NO.  ____  
CONTRACT FOR ENGINEERING SERVICES 


 


THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5 of Engineering Contract 
No. _________________ (the Contract) entered into by and between the State of Texas, acting by and through 
the Texas Department of Transportation (the State), and ________________________________ (the Engineer). 
 


PART I.   The Engineer will perform engineering services generally described as __________________________ 
in accordance with the project description attached hereto and made a part of this Work Authorization.  The 
responsibilities of the State and the Engineer as well as the work schedule are further detailed in exhibits A, B and 
C which are attached hereto and made a part of the Work Authorization.  
 


PART II.   The maximum amount payable under this Work Authorization is $_________________ and the method 
of payment is ___________________ as set forth in Attachment E of the Contract.  This amount is based upon 
fees set forth in Attachment E, Fee Schedule, of the Contract and the Engineer’s estimated Work Authorization 
costs included in Exhibit D, Fee Schedule, which is attached and made a part of this Work Authorization.  
 


PART III.   Payment to the Engineer for the services established under this Work Authorization shall be made in 
accordance with Articles 3 thru 5 of the contract, and Attachment A, Article 1. 
 


PART IV.   This Work Authorization shall become effective on the date of final acceptance of the parties hereto 
and shall terminate on ___________, unless extended by a supplemental Work Authorization as provided in 
Attachment A, Article 1.  
 


The maximum contract time is the time needed to complete all work authorizations that will be issued in the 
first two years of the contract.  All work authorizations must be issued within the initial two-year period, starting 
from the contract execution date. 
 


PART V.   This Work Authorization does not waive the parties' responsibilities and obligations provided under the 
Contract. 
 


IN WITNESS WHEREOF, this Work Authorization is executed in duplicate counterparts and hereby accepted 
and acknowledged below. 
 


      THE ENGINEER                  THE STATE OF TEXAS 


         
 


 
______________________________                         ______________________________     
 (Signature)                                   (Signature)    
______________________________                         ______________________________     
 (Printed Name)                                   (Printed Name)    
______________________________                         ______________________________     
 (Title)                                    (Title)     
______________________________                         ______________________________     
 (Date)                                    (Date)      


 
LIST OF EXHIBITS 
Exhibit A  Services to be provided by the State 
Exhibit B  Services to be provided by the Engineer 
Exhibit C  Work Schedule 
Exhibit D  Fee Schedule/Budget 
Exhibit H-2  Subprovider Monitoring System Commitment Agreement
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ATTACHMENT D 
D-2 


SUPPLEMENTAL WORK AUTHORIZATION  NO. ____ 
 WORK AUTHORIZATION NO.  ____ 


CONTRACT FOR  ENGINEERING SERVICES 
 
THIS SUPPLEMENTAL WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5 
Contract No. __________________ hereinafter identified as the “Contract,” entered into by and between the 
State of Texas, acting by and through the Texas Department of Transportation (the State), and 
_______________________________ (the Engineer). 
  
The following terms and conditions of Work Authorization No. ____ are hereby amended as follows: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
This Supplemental Work Authorization shall become effective on the date of final execution of the parties 
hereto.  All other terms and conditions of Work Authorization No. ____ not hereby amended are to remain in 
full force and effect.  
 
IN WITNESS WHEREOF, this Supplemental Work Authorization is executed in duplicate counterparts and 
hereby accepted and acknowledged below. 
 
      THE ENGINEER                  THE STATE OF TEXAS 


         
 


 
______________________________                             ______________________________    
 (Signature)                                        (Signature)    
______________________________                             ______________________________     
 (Printed Name)                                        (Printed Name)    
______________________________                            ______________________________     
 (Title)                                         (Title)     
______________________________                           ______________________________     
 (Date)                                         (Date)    
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ATTACHMENT E 


 


FEE SCHEDULE 
(Final Cost Proposal) 


 
This attachment provides the basis of payment and fee schedule.  The basis of payment for this 
contract is indicated by an “X” in the applicable box. The basis shall be supported by the Final 
Cost Proposal (FCP) shown below. If more than one basis of payment is used, each one must be 
supported by a separate FCP.   
 


“X” Basis  
 
____ 


 
Lump Sum  


The lump sum shall be equal to the maximum amount payable. The lump sum 
includes all direct and indirect costs and fixed fee.  The Engineer shall be paid 
pro rata based on the percentage of work completed.  For payment the 
Engineer is not required to provide evidence of actual hours worked, travel, 
overhead rates or other evidence of cost. 


 
____ 


 
Unit Cost 


The unit cost(s) for each type of unit and number of units are shown in the FCP. 
The unit cost includes all direct and indirect costs and fixed fee.  The Engineer 
shall be paid based on the type and number of units fully completed and the 
respective unit cost.  For payment, the Engineer is not required to provide 
evidence of actual hours worked, travel, overhead rates or any other cost data. 
The FCP may include special items, such as equipment which are not included 
in the unit costs.  Documentation of these special costs may be required.  The 
maximum amount payable equals the total of all units times their respective unit 
cost plus any special direct items shown. 


 
 
____ 


 
Specified 
Rate  
Basis 


The specified rates for each type of labor are shown in the FCP below. The FCP 
may include special items, such as equipment which are not included in the 
specified rates.  Payment shall be based on the actual hours worked multiplied 
by the specified rate for each type of labor plus other agreed to special direct 
cost items. The specified rate includes direct labor and indirect cost and fixed 
fee.  The State may request documentation of reimbursable direct costs 
including hours worked. Documentation of special item costs may be required.  
The specified rate is not subject to audit. 


 
 
____ 


 
Cost Plus 
Fixed Fee 


Payment shall be based on direct and indirect costs incurred plus a pro rata 
share of the fixed fee based on the ratio of labor and overhead cost incurred to 
total estimated labor and overhead cost in the FCP or the percentage of work 
completed. The invoice must itemize labor rates, hours worked, other direct 
costs and indirect costs.  The Engineer may be required to provide 
documentation of hours worked and any eligible direct costs claimed.  The 
provisional overhead rate charged is subject to audit and adjustment to actual 
rates incurred. The FCP below shows the hourly rates for labor, other direct 
expenses including but not limited to travel and allowable materials, provisional 
overhead rate and the fixed fee. 


__A. Actual Cost Plus Fixed Fee - Actual wages are paid (no minimum, 
no maximum.  This option does not apply to Indefinite Deliverable 
Contracts.) 


__B. Range of Cost Plus Fixed Fee – Actual wages must be within the 
allowable range shown on the Final Cost Proposal. 


 







WAs Used    Contract No. __________ 
 


Engineering–Engineering_IndefDelwWA.doc  Page 2 of 2                                                      Attachment E 
 


 
 


ATTACHMENT E – FEE SCHEDULE 
 


Final Cost Proposal (FCP) Supporting Basis of Payment  
 
 
* The MAXIMUM AMOUNT PAYABLE is $____________________________. 
 
The maximum amount payable is based on the following data and calculations: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
* Maximum amount payable must be negotiated for each work authorization. 
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ATTACHMENT F  


 
Not Applicable 
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ATTACHMENT G 


 
Computer Graphics Files for Document and Information Exchange
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Attachment H Instructions 
 
The following pages contain six (6) different Exhibits to Attachment H covering participation of HUB and DBE 
providers and subproviders.  The correct form to use is determined by whether the contract is funded in whole 
or part by federal funds or state funds, and whether or not a HUB/DBE goal has been set for the contract.  The 
following pages contain separate reporting forms for federally funded DBE participation and state funded HUB 
participation.  Select the forms that are appropriate for your contract and delete the rest along with these 
instructions from the final contract.  
 


Federally Funded Contracts 
Attachment H-FG, Disadvantaged Business Enterprise (DBE) for Federal Funded Professional 
or Technical Services Contracts 
♦ This provision is applicable to federally funded contracts with assigned DBE goals. 
♦ The appropriate forms for this provision are Exhibits H-1, H-2, H-3 and H-4 and H-5.  A copy of 


each form is required in the contract. 
♦ Note: if the contract requires work authorizations, a completed Exhibit H-2 will be required with 


each Work Authorization, if a DBE will be performing work.  If a non-DBE subprovider is used, 
insert N/A (not applicable) on the line provided on the H-2 form. 


♦ Exhibit H-3 must be submitted monthly to the Business Opportunity Programs Office at (512) 
486-5519 (fax number) even if there is no invoice being submitted or subcontracting to report. 


♦ Exhibit H-3 must be submitted with each invoice to the appropriate agency contact for payment. 
Attachment H-FN, Disadvantaged Business Enterprise (DBE) for Race Neutral Professional or 
Technical Services Contracts 
♦ This provision is applicable to federally funded contracts with no DBE goal assigned. 
♦ If no subcontractors will be used, the appropriate forms for this provision are Exhibits H-3 and H-


5. A copy of each form is required in the contract. 
♦ Note:  If subcontractors are used, the required forms would be Exhibits H-1, H-2, H-3, H-4 and 


H-5.  A copy of each form is required in the contract. 
♦ Exhibit H-3 must be submitted monthly to the Business Opportunity Programs Office at (512) 


486-5519 (fax number) even if there is no invoice being submitted or subcontracting to report. 
♦ Exhibit H-3 must be submitted with each invoice to the appropriate agency contact for payment. 
Exhibit H-3, Texas Department of Transportation Subprovider Monitoring System for 
Federally Funded Contracts.  This is a Monthly Progress Assessment Report. 
♦ Required for all federally funded contracts. 
♦ This form is required monthly and must be submitted to the Business Opportunity Programs 


Office at (512) 486-5519 (fax number) even if there is no invoice being submitted or 
subcontracting to report. 


♦ This form must be submitted with each invoice to the appropriate agency contact for payment.     


Exhibit H-5, Federal Subprovider and Supplier Information 
Required for all federally funded contracts. 
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State Funded Contracts 


Attachment H-SG, Historically Underutilized Business (HUB) for State Funded Professional or 
Technical Services Contracts, State of Texas HUB Subcontracting Plan Required 
♦ This provision is applicable to state funded contracts with a HUB goal assigned.  
♦ The appropriate reporting forms for this provision are Exhibits H-1, H-2, H-4, and H-6 (Texas 


Building and Procurement Commission [TBPC] State of Texas HUB Subcontracting Plan (HSP), 
Prime Contractor Assessment Report).  A copy of each form is required in the contract. 


♦ Note: if the contract requires work authorizations, a completed Exhibit H-2 will be required with 
each Work Authorization, if a HUB will be performing work.  If a non-HUB subprovider is used, 
insert N/A (not applicable) on the line provided on the H-2 form. 


♦ Exhibit H-6 will be required monthly and must be submitted to the Business Opportunity Programs 
Office at (512) 486-5519 (fax number) even if there is no invoice being submitted or 
subcontracting to report.  


♦ Exhibit H-6 must be submitted with each invoice to the appropriate agency contact for payment. 
 


Attachment H-SN, Historically Underutilized Business (HUB) Participation for State Funded 
Professional or Technical Services Contracts, No State of Texas HUB Subcontracting Plan 
Required 
♦ This provision is applicable to state funded contracts with no HUB subcontracting plan required 


and no HUB goal assigned.  If no subcontractors are used, the appropriate forms for this provision 
are Exhibits H-1 and H-6. 


♦ Note:  If subcontractors are used, the required forms would be Exhibits H-1, H-2, H-4 and H-6.  A 
copy of each form is required in the contract. 


♦ Exhibit H-6 must be submitted monthly to the Business Opportunity Programs Office at (512) 486-
5519 (fax number) even though there is no invoice being submitted or subcontracting to report. 


♦ Exhibit H-6 must be submitted with each invoice to the appropriate agency contact for payment. 
 


Exhibit H-6, HUB Subcontracting Plan (HSP) Prime Contractor Professional Assessment 
Report.  This is a Monthly Progress Assessment Report.  This is a Texas Building and 
Procurement Commission (TBPC) form and cannot be altered. 
♦ Required for all State funded contracts.   
♦ Exhibit H-6 is required monthly and should be submitted to the Business Opportunity Programs 


Office through a fax to (512) 486-5519.  This is a requirement even though there is no invoice 
being submitted or subcontracting to report.   


♦ A copy of Exhibit H-6 must be submitted when supplying an invoice to the appropriate agency 
contact for payment. 


♦ The “Object Code” section(s) on this form should remain blank. 
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ATTACHMENT H-FG 
Disadvantaged Business Enterprise (DBE) 


for Federal-Aid Professional or Technical Services Contracts 
 


1) PURPOSE.  The purpose of this attachment is to carry out the U.S. Department of Transportation’s  (DOT) 
policy of ensuring nondiscrimination in the award and administration of DOT assisted contracts and creating a 
level playing field on which firms owned and controlled by minority or socially and economically disadvantaged 
individuals can compete fairly for DOT assisted contracts. 


2) POLICY.  It is the policy of the DOT and the Texas Department of Transportation (henceforth the 
“Department”) that Disadvantaged Business Enterprises (DBEs) as defined in 49 CFR Part 26, Subpart A and the 
Department’s Disadvantaged Business Enterprise Program, shall have the opportunity to participate in the 
performance of contracts financed in whole or in part with Federal funds.  Consequently, the Disadvantaged 
Business Enterprise requirements of 49 CFR Part 26, and the Department’s Disadvantaged Business Enterprise 
Program, apply to this contract as follows. 
a. The Provider will offer Disadvantaged Business Enterprises, as defined in 49 CFR Part 26, Subpart A and 


the Department’s Disadvantaged Business Enterprise Program, the opportunity to compete fairly for 
contracts and subcontracts financed in whole or in part with Federal funds.  In this regard, the Provider shall 
make a good faith effort to meet the Disadvantaged Business Enterprise goal for this contract. 


b. The Provider and any subprovider(s) shall not discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract.  The Provider shall carry out applicable requirements of 49 CFR Part 26 
in the award and administration of DOT assisted contracts.  The requirements of this Special Provision shall 
be physically included in any subcontract. 


c. When submitting the contract for execution by the Department, the Provider must complete and furnish 
Exhibit H-1 which lists the commitments made to certified DBE subprovider(s) that are to meet the contract 
goal and Exhibit H-2 which is a commitment agreement(s) containing the original signatures of the Provider 
and the proposed DBE(s).  For Work Authorization Contracts, Exhibit H-1 is required at the time of 
submitting the contract for execution by the Department.  Exhibit H-2 will be required to be completed and 
attached with each work authorization number that is submitted for execution, if the DBE will be performing 
work.  Any substitutions or changes to the DBE subcontract amount shall be subject to prior written approval 
by the Department. If non-DBE subprovider is performing work, insert N/A (not applicable) on the line 
provided. 


d. Failure to carry out the requirements set forth above shall constitute a material breach of this contract and 
may result; in termination of the contract by the Department; in a deduction of the amount of DBE goal not 
accomplished by DBEs from the money due or to become due to the Provider, not as a penalty but as 
liquidated damages to the Department; or such other remedy or remedies as the Department deems 
appropriate. 


3) DEFINITIONS. 
a. “Department” means the Texas Department of Transportation (TxDOT). 
b. “Federal-Aid Contract” is any contract between the Texas Department of Transportation and a Provider 


which is paid for in whole or in part with U. S. Department of Transportation (DOT) financial assistance. 
c. “Provider” is any individual or company that provides professional or technical services.  
d. “DBE Joint Venture” means an association a DBE firm and one (1) or more other firm(s) to carry out a 


single business enterprise for profit for which purpose they combine their property, capital, efforts, skills and 
knowledge, and in which the DBE is responsible for a distinct, clearly defined portion of the work of the 
contract and whose share in the capital contribution, control, management, risks and profits of the joint 
venture are commensurate with its ownership interest.  


e. “Disadvantaged Business Enterprise (DBE)” means a firm certified as such by the Department in accordance 
with 49 CFR Part 26.  


f. “Good Faith Effort” means efforts to achieve a DBE goal or other requirement of this Special Provision 
which, by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill 
the program requirement. 


g. “Race-neutral DBE Participation” means any participation by a DBE through customary competitive 
procurement procedures. 
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4) PERCENTAGE GOAL.  The goal for Disadvantaged Business Enterprise (DBE) participation in the work to 
be performed under this contract is                   % of the contract amount. 


5) PROVIDER’S RESPONSIBILITIES. A DBE prime may receive credit toward the DBE goal for work 
performed by his-her own forces and work subcontracted to DBEs.  A DBE prime must make a good faith effort 
to meet the goals.  In the event a DBE prime subcontracts to a non-DBE, that information must be reported to the 
Department. 
a. A Provider who cannot meet the contract goal, in whole or in part, shall document the “Good Faith Efforts” 


taken to obtain DBE participation.  The following is a list of the types of actions that may be considered as 
good faith efforts.   It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive.  Other factors or types of efforts may be relevant in appropriate cases.   


(1) Soliciting through all reasonable and available means the interest of all certified DBEs who have the 
capability to perform the work of the contract.  The solicitation must be done within sufficient time 
to allow the DBEs to respond to it.  Appropriate steps must be taken to follow up initial solicitations 
to determine, with certainty, if the DBEs are interested. 


(2) Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the 
DBE goals will be achieved.  This includes, where appropriate, breaking out contract work items into 
economically feasible units to facilitate DBE participation, even when the Provider might otherwise 
prefer to perform the work items with its own forces.  


(3) Providing interested DBEs with adequate information about the plans, specifications, and 
requirements of the contract in a timely manner to assist them in responding to a solicitation.  


(4) Negotiating in good faith with interested DBEs by making a portion of the work available to DBE 
subproviders and suppliers and selecting those portions of the work or material needs consistent with 
the available DBE subproviders and suppliers. 


(5) The ability or desire of the Provider to perform the work of a contract with its own organization does 
not relieve the Provider’s responsibility to make a good faith effort.  Additional costs involved in 
finding and using DBEs is not in itself sufficient reason for a Provider’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Providers are not, however, required to accept 
higher quotes from DBEs if the price difference is excessive or unreasonable. 


(6) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. 


(7) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as 
required by the recipient or Provider. 


(8) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials or 
related assistance or services. 


(9) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and Federal minority/women business assistance 
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the 
recruitment and placement of DBEs. 


(10) If the Department’s Director of the Business Opportunity Programs Office determines that the 
Provider has failed to meet the good faith effort requirements, the Provider will be given an 
opportunity for reconsideration by the Director of the appropriate Division.  


NOTE:  The Provider must not cause or allow subproviders to bid their services. 
b. The preceding information shall be submitted directly to the Chair of the Consultant Selection Team 


responsible for the project. 
c. The Provider shall make all reasonable efforts to honor commitments to DBE subproviders named in the 


commitment submitted under Section 2.c. of this attachment.  Where the Provider terminates or removes a 
DBE subprovider named in the initial commitment, the Provider must demonstrate on a case-by-case basis to 
the satisfaction of the department that the originally designated DBE was not able or willing to perform.  


d. The Provider shall make a good faith effort to replace a DBE subprovider that is unable or unwilling to 
perform successfully with another DBE, to the extent needed to meet the contract goal.  The Provider shall 
submit a completed Exhibit H-2 Form for the substitute firm(s).  Any substitution of DBEs shall be subject to 
prior written approval by the Department.  The Department may request a statement from the firm being 
replaced concerning its replacement prior to approving the substitution. 
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e. The Provider shall designate a DBE liaison officer who will administer the DBE program and who will be 
responsible for maintenance of records of efforts and contacts made to subcontract with DBEs. 


f. Providers are encouraged to investigate the services offered by banks owned and controlled by disadvantaged 
individuals and to make use of these banks where feasible. 


6) ELIGIBILITY OF DBEs. 
a. The Department certifies the eligibility of DBEs, DBE joint ventures and DBE truck-owner operators to 


perform DBE subcontract work on DOT financially assisted contracts. 
b. This certification will be accomplished through the use of the appropriate certification schedule contained in 


this Department’s DBE program. 
c. The Department publishes a Directory of Disadvantaged Business Enterprises containing the names of firms 


that have been certified to be eligible to participate as DBEs on DOT financially assisted contracts.  The 
directory is available from the Department’s Business Opportunity Programs Office.  The Texas Unified 
Certification Program DBE Directory can be found on the Internet at:  
http://www.dot.state.tx.us/services/business_opportunity_programs/tucp_dbe_directory.htm . 


d. Only DBE firms certified at the time the contract is signed or at the time the commitments are submitted are 
eligible to be used in the information furnished by the Provider as required under Section 2.c. and 5.d. above.  
For purposes of the DBE goal on this contract, DBEs will only be allowed to perform work in the categories 
of work for which they were certified.  


7) DETERMINATION OF DBE PARTICIPATION.  
A firm must be an eligible DBE and perform a professional or technical function relating to the project.  Once a 
firm is determined to be an eligible DBE, the total amount paid to the DBE for work performed with his/her own 
forces is counted toward the DBE goal.  When a DBE subcontracts part of the work of its contract to another 
firm, the value of the subcontracted work may be counted toward DBE goals only if the subprovider is itself a 
DBE.  Work that a DBE subcontracts to a non-DBE firm does not count toward DBE goals.   
 
A DBE subprovider may subcontract no more than 70% of a federal aid contract.  The DBE subprovider shall 
perform not less than 30% of the value of the contract work with assistance of employees employed and paid 
directly by the DBE; and equipment owned or rented directly by the DBE.  DBE subproviders must perform a 
commercially useful function required in the contract in order for payments to be credited toward meeting the 
contract goal.  A DBE performs a commercially useful function when it is responsible for executing the work of 
the contract and is carrying out its responsibilities by actually performing, managing, and supervising the work 
involved. To perform a commercially useful function, the DBE must also be responsible, with respect to 
materials and supplies used on the contract, for negotiating price, determining quality and quantity, ordering the 
material, and installing (where applicable) and paying for the material itself .  When a DBE is presumed not to be 
performing a commercially useful function, the DBE may present evidence to rebut this presumption.   
 
A Provider may count toward its DBE goal a portion of the total value of the contract amount paid to a DBE 
joint venture equal to the distinct, clearly defined portion of the work of the contract performed by the DBE. 
 
Proof of payment, such as copies of canceled checks, properly identifying the Department’s contract number or 
project number may be required to substantiate the payment, as deemed necessary by the Department. 


8) RECORDS AND REPORTS. 
a. After submission of the initial commitment reported (Exhibit H-1), required by Section 2.c. of this 


attachment, the Provider shall submit Monthly Progress Assessment Reports (Exhibit H-3), after contract 
work begins, on DBE involvement to meet the goal and for race-neutral participation.  One copy of each 
report is to be sent to the Department’s Business Opportunity Programs Office monthly, in addition one copy 
is to be submitted with the Provider’s invoice. Only actual payments made to subproviders are to be 
reported.  These reports will be required until all subprovider activity is completed.  The Department may 
verify the amounts being reported as paid to DBEs by requesting copies of canceled checks paid to DBEs on 
a random basis. 


b. DBE subproviders should be identified on the report by name, type of work being performed, the amount of 
actual payment made to each during the billing period, cumulative payment amount and percentage of the 
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total contract amount.  These reports will be due within fifteen (15) days after the end of a calendar month.  
Reports are required even when no DBE activity has occurred in a billing period. 


c. All such records must be retained for a period of four (4) years following final payment or until any 
investigation, audit, examination, or other review undertaken during the four (4) years is completed, and 
shall be available at reasonable times and places for inspection by authorized representatives of the 
Department or the DOT. 


d. Prior to receiving final payment, the Provider shall submit a Final Report (Exhibit H-4), detailing the DBE 
payments.  The Final Report is to be sent to the Department’s Business Opportunity Programs Office and one 
(1) copy to be submitted with the Provider’s final invoice.  If the DBE goal requirement is not met, 
documentation of the good faith efforts made to meet the goal must be submitted with the Final Report. 


9) COMPLIANCE OF PROVIDER.  To ensure that DBE requirements of this DOT-assisted contract are 
complied with, the Department will monitor the Provider’s efforts to involve DBEs during the performance of 
this contract.  This will be accomplished by a review of Monthly Progress Assessment Reports (Exhibit H-3), 
submitted to the Department’s Business Opportunity Programs Office by the Provider indicating his progress in 
achieving the DBE contract goal, and by compliance reviews conducted by the Department.  The Monthly 
Progress Assessment Report (Exhibit H-3) must be submitted at a minimum monthly to the Business 
Opportunity Programs Office, in addition to with each invoice to the appropriate agency contact.  


 
The Provider shall receive credit toward the DBE goal based on actual payments to the DBE subproviders with 
the following exceptions and only if the arrangement is consistent with standard industry practice.  The Provider 
shall contact the Department if he/she withholds or reduces payment to any DBE subprovider.  


(1) A DBE firm is paid but does not assume contractual responsibility for performing the service; 
(2) A DBE firm does not perform a commercially useful function; 
(3) Payment is made to a DBE that cannot be linked by an invoice or canceled check to the contract under 


which credit is claimed; 
(4) Payment is made to a broker or a firm with a brokering-type operation; 
(5) Partial credit is allowed, in the amount of the fee or commission provided the fee or commission does not 


exceed that customarily allowed for similar services, for a bona fide service, such as professional, 
technical, consultant, or managerial services, and assistance in the procurement of essential personnel, 
facilities, equipment, materials, or supplies required for performance of the contract. 


A Provider’s failure to comply with the requirements of this Special Provision shall constitute a material breach 
of this contract.  In such a case, the Department reserves the right to terminate the contract; to deduct the amount 
of DBE goal not accomplished by DBEs from the money due or to become due the Provider, not as a penalty but 
as liquidated damages to the Department; or such other remedy or remedies as the Department deems 
appropriate. 


    12/06 
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ATTACHMENT H-FN 


 


Disadvantaged Business Enterprise (DBE) for Race-Neutral Professional or Technical Services Contracts  
 


It is the policy of the U. S. Department of Transportation (DOT) that DBEs as defined in 49 CFR Part 26, Subpart A, 
be given the opportunity to compete fairly for contracts and subcontracts financed in whole or in part with Federal 
funds and that a maximum feasible portion of the Department’s overall DBE goal be met using race-neutral means.  
Consequently, if there is no DBE goal, the DBE requirements of 49 CFR Part 26, apply to this contract as follows:  
 
The Provider will offer DBEs as defined in 49 CFR Part 26, Subpart A, the opportunity to compete fairly for 
contracts and subcontracts financed in whole or in part with federal funds.  Race-Neutral DBE participation on 
projects with no DBE goal should be reported on the Exhibit H-3 Form.  Payments to DBEs reported on Exhibit H-3 
are subject to the following requirements: 
 


DETERMINATION OF DBE PARTICIPATION.  
A firm must be an eligible DBE and perform a professional or technical function relating to the project.  
Once a firm is determined to be an eligible DBE, the total amount paid to the DBE for work performed with 
his/her own forces must be reported as race-neutral DBE participation.  When a DBE subcontracts part of the 
work of its contract to another firm, the value of the subcontracted work should not be reported unless the 
subcontractor is itself a DBE.   


 
A DBE subprovider may subcontract no more than 70% of a federal aid contract.  The DBE subprovider 
shall perform not less than 30% of the value of the contract work with assistance of employees employed and 
paid directly by the DBE; and equipment owned or rented directly by the DBE.  DBE subproviders must 
perform a commercially useful function required in the contract.  A DBE performs a commercially useful 
function when it is responsible for execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  To perform a 
commercially useful function, the DBE must also be responsible, with respect to materials and supplies used 
on the contract, for negotiating price, determining quality and quantity, ordering the material, and installing 
(where applicable) and paying for the material itself.   When a DBE is presumed not to be performing a 
commercially useful function, the DBE may present evidence to rebut this presumption.   


 
A Provider must report a portion of the total value of the contract amount paid to a DBE joint venture equal 
to the distinct, clearly defined portion of the work of the contract performed by the DBE. 


 
Proof of payment, such as copies of canceled checks, properly identifying the Department’s contract number 
or project number may be required to substantiate the payment, as deemed necessary by the Department. 


 
The Provider and any subprovider shall not discriminate on the basis of race, color, national origin or sex in the 
award and performance of contracts.  These requirements shall be physically included in any subcontract. 
 
Failure to carry out the requirements set forth above shall constitute a material breach of this contract and, may result 
in termination of the contract by the Department or other such remedy as the Department deems appropriate.  
  


        12/06 
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ATTACHMENT H-SG 


 


Historically Underutilized Business  
for State Funded Professional or Technical Services Contracts 


HUB Goal Assigned-State of Texas Subcontracting Plan Required 
 
1) POLICY. It is the policy of the Department to ensure that HUBs shall have an equal opportunity to participate in 


the performance of contracts; to create a level playing field on which HUBs can compete fairly for contracts and 
subcontracts; to ensure nondiscrimination on the basis of race, color, national origin, or gender in the award and 
administration of contracts; to help remove barriers to the participation of HUBs in department contracts; and, to 
assist in the development of firms that can compete successfully in the market place outside the HUB program.  
Consequently, the HUB requirements of the Department’s HUB Program apply to this contract as follows: 
(1) The Provider agrees to insure that they shall take all necessary and reasonable steps to meet the HUB goal 


for this contract. 
a. The Provider and any subprovider(s) shall not discriminate on the basis of race, color, national origin, or 


sex in the award and performance of contracts. 
b. When submitting the contract for execution by the Department, the Provider must complete and furnish 


Exhibit H-1 which lists the commitments made to all subproviders, including certified HUB 
subprovider(s) that are to meet the contract goal, and Exhibit H-2 which is a commitment agreement(s) 
containing the original signatures of the Provider and HUB(s) that were indicated in the original 
submitted State of Texas HUB Subcontracting Plan (HSP) in Section 8.  For Work Authorization 
Contracts, Exhibit H-1 is required at the time of submitting the contract for execution by the Department.  
Exhibit H-2 will be required to be completed and attach with each work authorization number that is 
submitted for execution, if the HUB will be performing work.  If non-HUB subprovider is performing 
work, insert N/A (not applicable) on the line provided.  A prime must allow a HUB maximum 
opportunity to perform the work by not creating unnecessary barriers or artificial requirements for the 
purpose of hindering a HUB’s performance under the contract.  Any substitutions or changes to the HSP, 
in addition to any changes to the original contract award, shall be subject to prior written approval by the 
Department.  If there are any changes to the subproviders during the contract term, the Provider must 
furnish a Revised Exhibit H-1 showing the revised commitment of all subproviders. 


c. Failure to carry out the requirements set forth above shall constitute a breach of contract and may result 
in a letter of reprimand; in termination of the contract by the Department; in a deduction from money due 
or to become due to the Provider, not as a penalty but as damages to the Department’s HUB Program; or 
such other remedy or remedies as the Department deems appropriate. 


2) DEFINITIONS. 
a. “Department” means the Texas Department of Transportation (TxDOT). 
b. “Contract” is the agreement between the Texas Department of Transportation and a Provider. 
c. “Provider” is any individual or company that provides professional or technical services. 
d. “Joint Venture” means an association of two or more businesses to carry out a single business enterprise for 


profit which combines their property, capital, efforts, skills and knowledge. 
e. “Historically Underutilized Business (HUB)” means any business so certified by the Texas Building and 


Procurement Commission. 
3) PERCENTAGE GOAL.  The goal for Historically Underutilized Business (HUB) participation in the work to 


be performed under this contract is                 % of the contract amount.  
4) PROVIDER’S RESPONSIBILITIES.  A Provider (HUB or non-HUB) must perform a minimum of 30% of 


the contract with its employees (as defined by the Internal Revenue Service).  The contract is subject to the HSP 
Good Faith Effort Requirements.   
a. A Provider who cannot meet the contract goal, in whole or in part, should have documented any of the 


following and other efforts made as a “Good Faith Effort” to obtain HUB participation. 
(1) Whether the prime advertised in general circulation, trade association, and/or minority/women focus 


media concerning subcontracting opportunities. 
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(2) Whether the prime provided written notice to at least three (3) qualified HUBs allowing sufficient time 
for HUBs to participate effectively. 


(3) Whether the prime documented reasons for rejection or met with the rejected HUB to discuss the 
rejection. 


(4) Whether the prime provided qualified HUBs with adequate information about bonding, insurance, the 
plans, the specifications, scope of work and requirements of the contract. 


(5) Whether the prime negotiated in good faith with qualified HUBs, not rejecting qualified HUBs who are 
also the lowest responsive bidder. 


(6) Whether the prime used the services of available minority and women community organizations, 
contractor’s groups, local, state, and federal business assistance offices, and other organizations that 
provide support services to HUBs. 


NOTE:  The Provider must not cause or allow subproviders to bid their services. 
b. The preceding information shall be submitted directly to the Chair of the Consultant Selection Team 


responsible for the contract. 
c. The Provider shall make all reasonable efforts to honor commitments to HUB subproviders named in the 


original HSP in Section 8.  Where the Provider terminates or removes a HUB subprovider named in the 
initial commitment, the Provider must demonstrate on a case-by-case basis to the satisfaction of the 
Department that the originally designated HUB was not able or willing to perform.  The term “unable” 
includes, but is not limited to, a firm that does not have the resources and expertise to finish the work and/or 
a firm that substantially increases the time to complete the project. 


d. The Provider shall make all reasonable efforts to replace a HUB subprovider that is unable or unwilling to 
perform successfully with another HUB and must meet the HSP Good Faith Effort Requirements.  Any 
substitution of HUBs shall be subject to prior written approval by the Department.  The Department will 
request a statement from the firm being replaced concerning its replacement prior to approving the 
substitution.  If there are any changes to the subproviders during the contract term, the Provider must furnish 
a Revised Exhibit H-1 showing the revised commitment of all subproviders. 


e. The Provider shall designate a HUB liaison officer who will administer the Provider’s HUB program and 
who will be responsible for maintenance of records of efforts and contacts made to subcontract with HUBs. 


5) ELIGIBILITY OF HUBs. 
a. The Texas Building and Procurement Commission (TBPC) certifies the eligibility of HUBs.  
b. The TBPC maintains a directory of certified HUBs.  The HUB Directory is available through the 


Department’s Business Opportunity Programs Office and through the Internet at the TBPC’s Website 
(http://www2.tbpc.state.tx.us/cmbl/hubonly.html ). 


c. Only HUB firms certified and identified in specific categories and classes at the time the contract is signed or 
at the time the commitments are submitted are eligible to be used in the information furnished by the 
Provider as required under Section 2.c. above. 


d. If during the course of the contract it becomes necessary to substitute another HUB firm for a firm named in 
the information submitted by the Provider as required by Section 2.c. above, then only certified HUBs will 
be considered eligible as a substituted firm.  The Provider’s written request for substitutions of HUB 
subproviders shall be accompanied by a detailed explanation, which should substantiate the need for a 
substitution.  The Department will verify the explanation with the HUB firm being replaced before giving 
approval of the substitution.  If there are any changes to the subproviders during the contract term, the 
Provider must furnish a Revised Exhibit H-1 showing the revised commitment of all subproviders. 


e. The 73rd Legislature passed Texas Civil Statutes, Article 601i, relative to contracts between governmental 
entities and certain disadvantaged businesses.  The Statute provides for civil penalties for persons who 
falsely claim disadvantaged business status and for the general contractor who knowingly contracts with a 
person claiming to be a disadvantaged business. 


6) DETERMINATION OF HUB PARTICIPATION. 
A firm must be an eligible HUB and perform a professional or technical function relating to the project.  Proof of 
payment, such as copies of canceled checks, properly identifying the Department’s contract number or project 
number may be required to substantiate the payment, as deemed necessary by the Department.  A HUB 
subprovider, with prior written approval from the Department, may subcontract 70% of a contract as long as the 
HUB subprovider performs a commercially useful function.  All subcontracts shall include the provisions 
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required in the subcontract and shall be approved as to form, in writing, by the Department prior to work being 
performed under the subcontract.  A HUB performs a commercially useful function when it is responsible for a 
distinct element of the work of a contract; and actually manages, supervises, and controls the materials, 
equipment, employees, and all other business obligations attendant to the satisfactory completion of contracted 
work.  If the subcontractor uses an employee leasing firm for the purpose of providing salary and benefit 
administration, the employees must in all other respects be supervised and perform on the job as if they were 
employees of the subcontractor. 


7) COMPLIANCE OF PROVIDER. 
8) To ensure that HUB requirements of this contract are complied with, the Department will monitor the Provider’s 


efforts to involve HUBs during the performance of this contract.  This will be accomplished by a review of the 
monthly State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report (Exhibit H-6) 
submitted to the Business Opportunity Programs Office by the Provider indicating his/her progress in achieving 
the HUB contract goal, and by compliance reviews conducted by the Department.  The State of Texas HUB 
Subcontracting Plan Prime Contractor Progress Assessment Report (Exhibit H-6) must be submitted at a 
minimum monthly to the Business Opportunity Programs Office, in addition to with each invoice to the 
appropriate agency contact.  
 
The Provider shall receive credit toward the HUB goal based on actual payments to the HUB subproviders with 
the following exceptions and only if the arrangement is consistent with standard industry practice. 
(1) Payments to brokers or firms with a brokering type operation will be credited only for the amount of the 


commission; 
(2) Payments to a joint venture will not be credited unless all partners in the joint venture are HUBs; 
(3) Payments to a HUB subprovider who has subcontracted a portion of the work required under the subcontract 


will not be credited unless the HUB performs a commercially useful function; 
(4) Payments to a HUB will not be credited if the firm does not provide the goods or perform the services paid 


for; 
(5) Payments made to a HUB that cannot be linked by an invoice or canceled check to the contract under which 


credit is claimed will not be credited. 
A Provider must not withhold or reduce payments to any HUB without a reason that is accepted as standard 
industry practice.  A HUB prime or subprovider must comply with the terms of the contract or subcontract.  
Work products, services, and commodities must meet contract specifications whether performed by a prime or 
subprovider. 
 
A Provider’s failure to meet the HUB goal and failure to demonstrate to the Department’s satisfaction sufficient 
“Good Faith Effort” on his/her part to obtain HUB participation shall constitute a breach of contract.  In such a 
case, the Department reserves the right to issue a letter of reprimand; to deduct the amount of HUB goal not 
accomplished by HUBs from the money due or to become due the Provider, not as a penalty but as damages to 
the Department’s HUB program; or such other remedy or remedies as the Department deems appropriate. 


 
9) RECORDS AND REPORTS. 


a. After submission of the initial commitment (Exhibit H-1), required by Section 2.c. of this attachment, the 
Provider shall submit State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment 
Report (Exhibit H-6) at a minimum monthly, after contract work begins, on subcontracting   involvement.  
One copy of the State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report 
(Exhibit H-6) is to be sent to the Business Opportunity Programs Office of the Department monthly.  In 
addition, the State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report 
(Exhibit H-6) must be submitted with the Provider’s invoice.  All payments made to subproviders are to be 
reported.  These State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment 
Reports are required monthly even during months when no payments to subproviders have been 
made.  The State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report will be 
required until all work on the contract has been completed.  The Department may verify the amounts being 
reported as paid to HUBs by requesting copies of canceled checks paid to HUBs on a random basis. 
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b. Subproviders should be identified on the State of Texas HUB Subcontracting Plan Prime Contractor Progress 
Assessment Report (Exhibit H-6) by name, the amount of actual payment made to each during the billing 
period, cumulative payment amount and percentage of the total contract amount.   


c. All such records must be retained for a period of four years following final payment, or until an 
investigation, audit, examination, or other review undertaken during the four years, and shall be available at 
reasonable times and places for inspection by authorized representatives of the Department and other 
agencies. 


d. Prior to receiving final payment, the Provider shall submit a Final Report (Exhibit H-4), detailing the 
subprovider payments to the Business Opportunity Programs Office of the Department, and one copy to the 
Department with the Provider’s final invoice. 


  12/06 
         HUB.ATT 
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ATTACHMENT H-SN 


 
Historically Underutilized Business (HUB) 


for State Funded Professional or Technical Services Contracts   
No State of Texas HUB Subcontracting Plan Required 


POLICY 
It is the policy of the Department to ensure that HUBs shall have an equal opportunity to participate in the 
performance of contracts; to create a level playing field on which HUBs can compete fairly for contracts and 
subcontracts; to ensure nondiscrimination on the basis of race, color, national origin, or gender in the award and 
administration of contracts; to help remove barriers to the participation of HUBs in department contracts; and, to 
assist in the development of firms that can compete successfully in the market place outside the HUB program. 
 
Subcontracting participation on projects with no HUB Subcontracting Plan Required should be reported on the State 
of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report, the Exhibit H-6 Form.  Payment 
to non-HUBs subproviders must be reported on Exhibit H-6.  Payments to HUBs reported on Exhibit H-6 are subject 
to the following requirements: 
 
DETERMINATION OF HUB PARTICIPATION.  
A firm must be an eligible HUB and perform a professional or technical function relating to the project.  Once a firm 
is determined to be an eligible HUB, the total amount paid to the HUB should be reported as race-neutral HUB 
participation.  


 
A HUB subprovider may subcontract no more than 70% of a contract.  The HUB subprovider shall perform not less 
than 30% of the value of the contract work with assistance of employees employed and paid directly by the HUB; 
and equipment owned or rented directly by the HUB.  


 
A provider must report a portion of the total value of the contract amount paid to a HUB joint venture equal to the 
distinct, clearly defined portion of the work of the contract performed by the HUB. 


 
Proof of payment, such as copies of canceled checks, properly identifying the Department’s contract number or 
project number may be required to substantiate the payment, as deemed necessary by the Department. 
 
The provider and any subprovider shall not discriminate on the basis of race, color, national origin or sex in the 
award and performance of contracts.  These requirements shall be physically included in any subcontract. 
 
REQUIRED FORMS. 
If subcontractors are used under the contract that has no stated HUB goal, Exhibits H-1, H-2, H-4 and H-6 are 
required.  Exhibits H-1 and H-6 are required if no subcontractors are being used to perform work under this contract. 
 
State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report (Exhibit H-6) is required 
monthly even when no subcontracting activity has occurred.  In addition, State of Texas HUB Subcontracting 
Plan Prime Contractor Progress Assessment Report (Exhibit H-6) should be submitted with the Provider’s invoice. 
 
  
 
   12/06 HU
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EXHIBIT H-1 


Texas Department of Transportation 
Subprovider Monitoring System 


Commitment Worksheet 


Contract #:  Assigned Goal:  %   Federally Funded  ____    State Funded  ___ 
 


Prime Provider:  Total Contract Amount:   


Prime Provider Info:  DBE   ___ HUB ___ Both ___    


Vendor ID #: _________________                DBE/HUB Expiration Date: __________________ 
        (First 11 Digits Only) 


If no subproviders are used on this contract, please indicate by placing “N/A” on the 1st line under Subproviders. 
 


Subprovider(s) 


(List All) 


Type 


of Work 


Vendor ID # 


(First 11 Digits Only) 


D=DBE 


H=HUB 


Expiration 
Date 


$ Amount or 


% of Work * 


      


      


      


      


      


      


      


      


      


      


      


Subprovider(s) Contract or % of Work* Totals 
 


 
*For Work Authorization Contracts, indicate the % of work to be performed by each subprovider. 


Total DBE or HUB Commitment Dollars   $   


Total DBE or HUB Commitment Percentages of Contract  %       
 (Commitment Dollars and Percentages are for Subproviders only) 


            12/06 DBEH1.AT
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EXHIBIT H-2 
Texas Department of Transportation  


Subprovider Monitoring System Commitment Agreement 


This commitment agreement is subject to the award and receipt of a signed contract from the Texas Department of Transportation 
(TxDOT).  NOTE: Exhibit H-2 is required to be attached to each contract that does not include work authorizations.  Exhibit H-2 is 
required to be attached with each work authorization.  Exhibit H-2 is also required to be attached to each supplemental work 
authorization.  If DBE/HUB Subproviders are used, the form must be completed and signed.  If no DBE/HUB Subproviders are 
used, indicate with “N/A” on this line: __________ and attach with the work authorization or supplemental work authorization.   


Contract #:      Assigned Goal:  %        Prime Provider:  
 


Work Authorization (WA)#:  __________   WA Amount:  _____________________    Date:  ___________ 
 


Supplemental Work Authorization (SWA) #: _____ to WA #:  _________         SWA Amount:_______________    
 


Revised WA Amount:  ________________       


Description of Work 
(List by category of work or task description.  Attach additional pages, if 


necessary.) 


Dollar Amount 
(For each category of work or task description 


shown.) 
  
  
  
  
  


Total Commitment Amount (Including all additional pages.) $ 


IMPORTANT: The signatures of the prime and the DBE/HUB and Second Tier Subprovider, if any (both DBE and Non-DBE) and 
the total commitment amount must always be on the same page. 


Provider Name: 


Address: 


Phone # & Fax #: 


Email: 


 


 
Name:       


(Please Print) 
 
Title:       
 
       


Signature                             Date


DBE/HUB Sub Provider 


Subprovider Name: 


VID Number: 


Address: 


Phone # & Fax #: 


Email:  


 
Name:       


(Please Print) 
 


Title:       
 
       


Signature                             Date 


Second Tier Sub Provider 


Subprovider Name: 


VID Number: 


Address: 


Phone #& Fax #: 


Email: 


 
Name:       


(Please Print) 
 


Title:       
 
       


Signature                             Date 


VID Number is the Vendor Identification Number issued by the Comptroller.  If a firm does not have a VID Number, please enter the 
owner’s Social Security or their Federal Employee Identification Number (if incorporated). 
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EXHIBIT H-3 
Texas Department of Transportation Subprovider Monitoring System for Federally Funded Contracts 


Progress Assessment Report for month of (Mo./Yr.)  _____________/________ 
 


Contract #:    Original Contract Amount:    
 


Date of Execution:    Approved Supplemental Agreements:   
 


Prime Provider:    Total Contract Amount:    
 


Work Authorization No.                                                    Work Authorization Amount:                            
If no subproviders are used on this contract, please indicate by placing “N/A” on the 1st line under Subproviders. 
 


      
DBE 


All 
Subproviders 


Category of Work Total            
Subprovider Amount 


% Total Contract 
Amount 


Amount Paid 
This Period 


Amount Paid   
To Date 


Subcontract  Balance 
Remaining 


        
        


        


        


        


        


        


        


        


        


        


        


Fill out Progress Assessment Report with each estimate/invoice submitted, for all subcontracts, and forward as follows: 
1 Copy with Invoice - Contract Manager/Managing Office 
1 Copy – TxDOT, BOP Office, 125 E. 11th, Austin, TX 78701, 512-486-5500, toll free 866-480-2518, or Fax to 512-486-5519 
 


I hereby certify that the above is a true and correct statement of the amounts paid to the firms listed above. 
 


       
Print Name - Company Official /DBE Liaison Officer Signature Phone Date 
    
Email  Fax  


                                                                                                           12/06 DBE-H3.ATT                   
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EXHIBIT H-4 
 


Texas Department of Transportation 
Subprovider Monitoring System 


Final Report 
 


The Final Report Form should be filled out by the Prime Provider and submitted to the Contract Manager and the 
Business Opportunity Programs Office for review upon completion of the contract.  The report should reflect all 
subcontract activity on the project.  The report will aid in expediting the final estimate for payment.  If the HUB or 
DBE goal requirements were not met, documentation supporting good faith efforts must be submitted. 


 


DBE Goal:   %                OR                     HUB Goal:   % 
 


Total Contract Amount:  $                    Total Contract Amount:  $     
 


Contract Number:    
 


Vendor ID # Subprovider Total $ Amt Paid to Date 


   


   


   


   


   


   


   


   


TOTAL  
 


This is to certify that            % of the work was completed by the HUB or DBE subproviders as stated above. 
   
 By:  Prime Provider 
 


   
  Per: Signature 
 


Subscribed and sworn to before me, this                day of                               , 20 __ 
 
____________________Notary Public                               County 
 


My Commission expires:  
                                                                                                                                                        
 
 
 
 
 


12/06   DBE-H4.A
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EXHIBIT H-5 
 


Federal Subprovider and Supplier Information 
 


The Provider shall indicate below the name, address and phone number of all successful and unsuccessful 
subproviders and/or suppliers that provided proposals/quotes for this contract prior to execution.  You may 
reproduce this form if additional space is needed.  
 


Name Address Phone Number 
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
 
The information must be provided and returned with the contract. 
  
__________________________________    __________________ 
Signature         Date 
 
________________________            
Printed Name    Email      Phone # 
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Date of Award: Object   Code:
(mm/dd/yyyy) (Agency Use Only)


State of Texas VID #:


Phone #:


Subcontractor’s VID or HUB 
Certificate Number


*Texas 
Certified 


HUB?    
(Yes or No)


Total Contract $ 
Amount from HSP 
with Subcontractor


Total $ Amount Paid 
This Reporting Period to 


Subcontractor


Total Contract $ 
Amount Paid to Date 


to Subcontractor
Object Code     
(Agency Use Only)


-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              
-$                              -$                                  -$                              


HSP-PAR Rev. 9/05*Note: Prime contractors can verify subcontractor HUB certification status on-line at http://www2.tbpc.state.tx.us/cmbl/cmblhub.html


Reporting (Month) Period:


Contract/Requisition Number:


Contracting Agency/University Name:


Contractor (Company) Name:


Point of Contact:


Signature: _____________________________________________      Title: _____________________________     Date: _____________________


HUB Subcontracting Plan (HSP)
Prime Contractor Progress Assessment Report


TOTALS:


Report HUB and  Non-HUB subcontractor information


This form must be completed and submitted to the contracting agency each month to document compliance with your HSP.


Subcontractor’s Name


-$                                                          Total Amount Paid this Reporting Period to Contractor:


 
 
 


 








WAs Used  Contract No. ____________________ 


    Page 1 of 13        Attachment C 


 
 
 
 
 
 


ATTACHMENT C 
 


SERVICES TO BE PROVIDED BY THE ENGINEER  
 


The work to be performed by the Engineer under the proposed contract shall consist primarily of 
providing engineering services for the preparation of drainage design and drainage studies or reports.  
The drainage studies are required to determine the impacts to abutting properties and the 100-year 
floodplain due to proposed highway improvements.  The drainage report, signed and sealed by a 
professional engineer, shall include applicable hydrologic and hydraulic models such as HEC-1 and 
HEC-2, HEC-RAS, HEC-HMS, XP-SWMM, and other applicable models.  The drainage report also 
includes but is not limited to the following: drainage area maps, drainage outfall descriptions, storm 
water detention facilities, recommendations for mitigation of impacts, scour analysis, pump station 
analysis and design including structural, mechanical, and electrical.  The hydraulic details include 
design drainage area maps, storm drain plan and profile sheets, hydraulic data sheets for storm 
drains, minor bridge layouts and their respective hydraulic analyses and plan sheets, detention pond 
design sheets, channel improvement design sheets, and pump stations for inclusion in the plans, 
specifications, and estimates (PS&E) package.  The work to be performed shall also include training 
services related to hydraulic analysis, geographic information systems (GIS) mapping, preparation of 
Federal Emergency Management Agency (FEMA) submittals, pump station design, and hydrologic 
and hydraulic modeling. 
 
GENERAL REQUIREMENTS 
 
Design Criteria.  The Engineer shall prepare all work in accordance with the latest version of 
applicable State’s procedures, specifications, manuals, guidelines, standard drawings, standard 
specifications or previously approved special provisions and special specifications to include: the 
State’s PS&E Preparation Manual, Roadway Design Manual, Hydraulic Design Manual, the Texas 
Manual on Uniform Traffic Control Devices (TMUTCD), Standard Specifications for Construction and 
Maintenance of Highways, Streets and Bridges, 2004, and other State approved manuals.  When 
design criteria are not identified in State manuals, the Engineer shall notify the State and refer to the 
American Association of State Highway and Transportation Officials (AASHTO), A Policy on 
Geometric Design of Highways and Street, (latest Edition). The Engineer shall prepare each PS&E 
package in a form suitable for letting through the State’s construction contract bidding and awarding 
process.  
 
The Engineer shall identify, prepare exhibits and complete all necessary forms for each Design 
Exception and Waiver required within project limits prior to the 30% project completion submittal. The 
Engineer shall submit each exception and waiver to the State for coordination and processing of 
approvals. If subsequent changes require additional exceptions, the Engineer shall notify the State in 
writing as soon as possible after identification of each condition that may warrant a design exception 
or waiver.  
 
Right-of-Entry and Coordination.  The Engineer shall notify the State and secure permission to 
enter private property to perform any surveying, environmental, engineering or geotechnical activities 
needed off State right-of-way (ROW).  In pursuance of the State’s policy with the general public, the 
Engineer shall not commit acts which would result in damages to private property, and the Engineer 
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shall make every effort to comply with the wishes and address the concerns of affected private 
property owners.  The Engineer shall contact each property owner prior to any entry onto the owner’s 
property, and shall request concurrence from the State prior to each entry. 
 
The Engineer shall notify the State and coordinate with adjacent engineers on all controls at project 
interfaces. The Engineer shall document the coordination effort, and each engineer shall provide 
written concurrence regarding the agreed project controls and interfaces. In the event the Engineer 
and the other adjacent engineers are unable to agree, the Engineer and each adjacent engineer shall 
meet jointly with the State for resolution. The State shall have authority over the Engineer’s 
disagreements and the State’s decision shall be final.  
 
The Engineer shall prepare each exhibit necessary for approval by each railroad, utility, and other 
governmental or regulatory agency in compliance with the applicable format and guidelines required 
by each entity and as approved by the State. The Engineer shall notify the State in writing prior to 
beginning any work on any outside agency’s exhibit. 
 
Progress Reporting and Invoicing.  The Engineer shall invoice according to Function Code 
breakdowns shown in Attachment “C” of the Contract for Engineering Services and Exhibit "D" - Fee 
Schedule, of each Work Authorization.  The Engineer shall submit each invoice in a format 
acceptable to the State.  
 
With each invoice, the Engineer shall include a completed Projected vs. Actual Contract Invoices 
form. The Engineer shall submit a monthly written progress report to the State’s Project Manager 
regardless of whether the Engineer is invoicing for that month. The Engineer’s written progress report 
shall describe activities during the reporting period; activities planned for the following period; 
problems encountered and actions taken to remedy them; list of meetings attended; and overall 
status, including a per cent complete by task.   
 
The Engineer shall prepare a letter of transmittal to accompany each document submittal to the State. 
At a minimum, the letter of transmittal shall include the State’s Control-Section-Job (CSJ) number, the 
highway number, County, project limits, State’s contract number, and State’s work authorization 
number. 
 
Coordination.  The Engineer shall coordinate issues and communications with State’s internal 
resource areas through the State’s Project Manager. The State will communicate the resolution of 
issues and provide the Engineer direction through the State’s Project Manager.  The Engineer shall 
coordinate with affected counties, cities, and all other governmental agencies through the State’s 
Project Manager.   
 
Level of Effort.  For each work authorization, the Engineer shall base the level of effort at each 
phase on the prior work developed in earlier phases without unnecessary repetition or re-study.  As 
directed by the State, the Engineer shall provide written justification regarding whether or not 
additional or repeated level of effort of earlier completed work is warranted, or if additional detail will 
be better addressed at a later stage in the project development.    
 
Quality Assurance and Quality Control.  The Engineer shall provide peer review at all levels.  For 
each deliverable, the Engineer shall have some evidence of their internal review and mark-up of that 
deliverable as preparation for submittal.   A milestone submittal is not considered complete unless the 
required milestone documents and associated internal red-line mark-ups are submitted.  The State’s 
project manager may require the Engineer to submit the Engineer’s internal mark-up (red-lines) or 
comments developed as part of the Engineer’s quality control step. When internal mark-ups are 
requested by the State in advance, the State, at its sole discretion, may reject the actual deliverable 
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should the Engineer fail to provide the evidence of quality control.  The Engineer shall clearly label 
each document submitted for quality assurance as an internal mark-up document.  
 
The Engineer shall perform Quality Control (QC) on all survey procedures, field surveys, data, and 
products prior to delivery to the State.  If, at any time, during the course of reviewing a survey 
submittal it becomes apparent to the State that the submittal contains errors, omissions, or 
inconsistencies, the State may cease its review and immediately return the submittal to the Engineer 
for appropriate action by the Engineer.  A submittal returned to the Engineer for this reason is not a 
submittal for purposes of the submission schedule. 
 
Use of the State’s Standards. The Engineer shall identify and insert the applicable, current State’s 
Standard Details, District Standard Details, or miscellaneous details that have been approved for use 
as frequently as is feasible.  The Engineer shall sign, seal, and date each District Standard and 
miscellaneous detail selected for use is dependent upon the project’s location, if the District Standard 
selected has not been adopted for use in a District.  The Engineer shall obtain approval for use of 
these details during the early stages of design from the State Project Manager or designated State 
Area Engineer.  In addition, these details shall be accompanied by the appropriate general notes, 
special specifications, special provisions, and method of payment.  The Engineer shall retain the 
responsibility for the appropriate selection of each Standard identified for use within the design. 
 
Organization of Plan Sheets.  The PS&E shall be complete and organized in accordance with 
Stand-Alone Manual Notice 00-1 entitled “Organization of Plan Sheets” and as identified by the latest 
edition of a District’s “Guidelines for Milestone Submittals”.   The PS&E package shall be suitable for 
the bidding and awarding of a construction contract, and in accordance with the latest State’s policies 
and procedures, and the District’s PS&E Checklist.   
 
Limited Access to State’s Design and Construction Information System (DCIS).  The Engineer 
shall receive limited access to the State’s DCIS to update responsible engineer information, sign, seal 
and date, build specification list and develop Project estimate. 
 
As shown on the table below, the Engineer shall access and update DCIS with the following function 
codes. 
 


DCIS Update Screens Required Criteria for 
Access 


DCIS Function 
Code 


S01-Responsible Engineer Update 
S03-Sealing, Signing & Dating 
P04-Project Estimate 
C03-Build Specifications 


Consultant Registered 
Professional Engineer 
(PE) 


CONENG 


P04-Project Estimate 
C03-Build Specifications 


Consultant does not have 
to be a PE 


CONEST 


 
The State will require the Engineer to sign forms 1828, Information Security Compliance Agreement; 
1980, Request for External Access to the State’s Information Systems, 2110; Information Resources 
Confidentiality Agreement, and DR-IRI Information Access Request Form.  These access rights will 
be revoked after the project is let. 
 
The Engineer shall perform the services per the function codes and description of work provided 
below: 
 
ROUTE AND DESIGN STUDIES    (Function Code 110)   
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Data Collection.  The Engineer shall collect, review and evaluate data described below.  The 
Engineer shall notify the State in writing whenever the Engineer finds disagreement with the 
information or documents: 


 
1. Data, from the State described in attachment B. 


2. Documents for existing and proposed development along proposed route from local municipalities 
and local ordinances related to project development. 


3. Utility plans and documents from appropriate municipalities and agencies. 


4. Readily available flood plain information and studies from the FEMA, the United State (U. S.) 
Army Corps of Engineers, local municipalities and other governmental agencies in addition to that 
provided by the State. 


 
Field Reconnaissance.  The Engineer shall conduct field reconnaissance and collect data including 
a photographic record (to be maintained in Engineer’s office) of notable existing features. 
 
Roadway and Hydraulic Design Criteria.  The Engineer shall design the project according to the 
latest State’s design criteria.  The Engineer shall supply project specific design criteria (typical 
sections, estimate, design exceptions, etc.) to be inserted into the Design Elements form for 
discussion at the Design Concept Conference (DCC). 
 
Design Concept Conference.  In accordance with the State’s Project Development Process Manual, 
the Engineer, in cooperation with the State, shall plan, attend and document a DCC to be held prior to 
the 30 percent milestone submittal.  In preparation for the DCC, the Engineer shall complete a State’s 
Design Summary Report to serve as a checklist for the minimum required design considerations.  The 
conference will provide for a brainstorming session in which decision makers, stakeholders and 
technical personnel may discuss and agree on:  
 


1. Roadway and drainage design parameters 
2. Engineering and environmental constraints 
3. Project development schedule 
4. Other issues as identified by the State 
5. Identify any Design Exceptions and waivers, if applicable  
6. Preliminary Construction Cost Estimate 


 
Drainage Design and Studies in Support of Schematic and Preliminary Engineering Stage.  
The Engineer shall prepare a single drainage study of the project area which includes but is not 
limited to the following: 


  
1. Drainage report 
2. Scour analyses and stream migration studies 
3. Culvert and storm drain design 
4. Pump station 
5. Layout, structure design and detailing of drainage features 
6. Floodplain cut and fill 


 
FIELD SURVEYING AND PHOTOGRAMMETRY (Function Code 150)  
 
The Engineer shall provide the following surveying services: 


1. Aerial Mapping – As necessary, collect and reduce aerial survey data, and prepare site maps 
and topographic maps. This includes Horizontal and Vertical Control for Aerial Mapping. 


2. Obtain property ownership maps and contact information for the tracts of land that will need to 
be accessed to complete tasks. The State’s District will provide a general “letter of 
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introduction” on State letterhead that can be used by the Engineer in these communications 
(written and verbal). Send right-of-entry letters to landowners and record results in 
spreadsheet format. The State’s District will meet with landowners that refuse right-of-entry 
(ROE) and assist in obtaining those ROE forms. All the required ROE forms must be obtained 
along the waterway corridor before actual survey work can begin.  


3. Conduct field surveying to establish project geometry and control points, including project 
baseline, horizontal and vertical control points, and project centerline.  Provide the State with 
items from the following list, as applicable:  
a. Digital terrain model (DTM) and digital planimetric mapping formatted in accordance with 


current State standards and specifications 
b. Location sketches 
c. Topographic survey and topographic maps 
d. Location of project baseline and centerline, established within accuracy standards 
e. Location of existing project centerline 
f. Existing cross-sections and profiles 
g. Provide details of existing drainage features 
h. Locate existing Right-of-Way 
i. Horizontal and vertical control points 
j. Elevations of manholes and valves of utilities 


4. Traffic control during surveying operations: All traffic control must be in accordance with the 
most current edition of the Texas Manual on Uniform Traffic Control Devices. 


5. Obtain culvert or bridge information including dimensions, flowline, and other elevations at 
upstream and downstream faces from plan sets.  At culvert ends where the culvert is silted in, 
take shots at the flowline as well as the existing ground. 


6. Obtain any locatable permanent or temporary benchmark elevations at stream measurement 
locations from past floods, to relate to historical events as directed by the Engineer. This 
information could include any remaining visible “trash lines” or “high-water marks” along the 
creek channel corridor that were observed by the City, County or the Contractor or any aerial 
photos of the flooded area. 


7. Obtain finished floor elevations of all habitable structures within limits to be determined in the 
Work Authorization. 


8. Measure channel cross sections for HEC-RAS analysis.  The survey limits shall be along the 
channel to be determined in the Work Authorization.  Cross sections shall be obtained at 
intervals to be determined.  Cross section shall contain a minimum of 7 points at each of the 
following locations: left natural ground; top of left bank; toe of slope, flow line of channel; toe of  
slope; right top of bank; and right natural ground.  A digital photo must be taken at each cross 
section. 


9. Extend the overbank limits of the measured channel cross sections using terrain elevation data 
obtained from GIS modeling.  The channel cross sections shall be extended to an elevation 
that is above the 1% AEP water surface profile. 


10. Submit draft plan sheets of area detailing all relevant information collected.   
11. Submit final map or plan sheets incorporating comments from the State’s project manager.   
12. Verify field information needed for design or analysis.  If the State control points have been 


destroyed or are not recoverable, the Engineer’s surveyor shall assume a project coordinate 
system to establish the project control horizontal and vertical datums.  Old data shall be 
provided in *.pdf or *.tin formats.  Where available the more recent information will be provided 
in *.dgn format.  Final deliverables shall be a Microstation V8i *.dgn file containing cross 
section and topographic spot shots with GeoPak points file and survey field book copies. 


13. All coordinate geometry shall be based on and tied to NAD 83 (horizontal) and NAVD 88 
(vertical) coordinate system.  On completion of the work the Engineer shall provide to the State 
all graphic files used in the completion of the Work Authorizations.  The Engineer shall furnish 
all equipment, materials, supplies, and incidentals required to perform the above-mentioned 
work. 
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14. Surveys shall be conducted in accordance with the most recent edition of the TxDOT Survey 
Manual. 


15. Surveys shall be conducted under the supervision of a Registered Professional Land Surveyor 
currently registered with the Texas Board of Professional Land Surveying. 


 
ROADWAY DESIGN    (Function Code 160) 
 


The Engineer shall prepare roadway plans, profiles and typical sections for the proposed 
improvements as requested by the State.  Prior to the 30% submittal the Engineer shall 
schedule a workshop to review profiles and cross-sections with the State.  The profile and 
cross sections shall depict the 2, 5, 10, 25, 50, 100 and 500 year (if available) water surface 
elevations.  The drawings will provide an overall view of the roadway and existing ground 
elevations with respect to the various storm design frequencies for the length of the project.  
This will enable the State to determine the most feasible proposed roadway profile.  The State 
will approve the proposed profiles and cross sections before the Engineer continues with the 
subsequent submittals.  The roadway plans shall consist of the types and be organized in the 
sequence as described in “Stand Alone Manual Notice Number 00-1”. 


 
DRAINAGE DESIGN    (Function Code 161) 
 


A. Data Collection.   The Engineer shall provide the following data collection services:  
1. Conduct field inspections to observe current conditions and the outfall channels, the cross 


drainage structures, the tributary channel, and land development projects that contribute 
flow to the tributary.  Document with digital photos. 


2. Collect available applicable data including GIS data and maps, site survey data, 
construction plans, previous reports and studies, and readily available rainfall history for the 
area.  Particular sources of data collected will include but not limited to the State, County, 
and Federal Emergency Management Agency (FEMA).  


3. Collect available Flood Insurance Rate Maps (FIRMs), Flood Insurance Study (FIS) study 
data, and models. 


4. Review survey data and coordinate any additional surveying needs with State. 
5. Meet with County, City or other local officials to obtain historical records.  Interview local 


residents or county employees to obtain additional high-water information if available.  
Obtain frequency of road closure and any additional high-water information from the District 
Maintenance office. 


6. Submit a letter report to the State project manager detailing completion of data collection.   
B. Hydrologic Studies  The Engineer shall provide the following services: 


1. Incorporate in the hydrologic study a thorough evaluation of the methodology available, 
comparison of the results of two or more methods, and calibration of results against 
measured data, if available.   


2. Calculate discharges using appropriate hydrologic methods.   
3. Consider the pre-construction and post-construction conditions in the hydrologic study, as 


required in the individual Work Authorization.  The additional lanes may be accounted for 
by increasing percent development or by a higher curve number, as deemed appropriate 
for the site.  


4. Obtain the drainage area boundaries and hydrologic parameters such as impervious 
covered areas, overland flow paths and slopes from appropriate sources including but not 
limited to topographic maps, GIS modeling, and construction plans and existing hydrologic 
studies.  Existing hydrologic studies will not be used without Engineer’s assessment of 
validity. If necessary, obtain additional information such as local rainfall from official sites 
such as airports. 
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5. Include, at a minimum, the “design” frequency to be specified in the Work Authorization and 
the 1% AEP storm frequency.  It may be required to include the full range of frequencies 
(50%, 20% 10%, 4%, 2%, 1%, and 0.2% AEP). 


6. Compare calculated discharges to the effective FEMA flows.  If calculated discharges are 
to be used in the model instead of the effective FEMA flows, full justification should be 
documented. 


C. Storm Drains  The Engineer shall provide the following services: 
1. Design and analyze storm drains using software as approved by the State. 
2. Size inlets, laterals, trunk line and outfall.  Develop designs that minimize the interference 


with the passage of traffic or incur damage to the highway and local property in accordance 
with the State’s Hydraulic Design Manual, District criteria and any specific guidance 
provided by the State.  Storm drain design software shall be selected as directed by the 
WA.   


3. Determine hydraulic grade line starting at the outfall channel for each storm drain design.  
The design water surface elevation of the outfall will be the starting basis (tailwater) for the 
design of the proposed storm sewer system. 


4. Calculate manhole headlosses.  Manhole head losses are to be computed as per FHWA’s 
HEC-22.    


5. Limit discharge into existing storm drains and existing outfalls to the capacity of the existing 
system, which will be determined by the Engineer.  Evaluate alternate flow routes or 
detention, if necessary, to relieve system overload.  The amount of the total detention 
storage to control storm drain runoff for the design frequency will be determined based on 
hydrograph routing for the full range of frequencies (50%, 20% 10%, 4%, 2%, 1%, and 
0.2% AEP), as well as a rough estimate of the available on-site volume.  When oversized 
storm drains are used for detention, the Engineer shall evaluate the hydraulic gradeline 
throughout the whole system, within project limits, for the design frequency(ies).  The 
Engineer shall coordinate with the State any proposed changes to the detention systems. 
The State will assess the effects of such changes on the comprehensive drainage studies. 


6. Prepare conceptual 1% AEP sheet flow analysis for the project utilizing existing and 
proposed conditions if required in the WA. 


7. Identify areas requiring trench protection, excavation, shoring, and de-watering. 
D. Cross-Drainage Structures:   The Engineer shall provide the following services: 


1. Determine drainage areas and flows for cross culvert drainage systems.   
2. Determine the sizing of the drainage crossings.  The scope may include extending, 


adjusting or replacing non bridge-class culvert crossing(s) as specified in the work 
authorization.  Develop designs that minimize the interference with the passage of traffic or 
incur damage to the highway and local property in accordance with the State’s Hydraulic 
Design Manual, District criteria and any specific guidance provided by the State.  Cross 
drainage design shall be performed using HY-8 or HEC RAS. 


E. Temporary Drainage Facilities:   The Engineer shall provide the following services:   
1. Develop plans for all temporary drainage facilities necessary to allow staged construction of 


the project and to conform with the phasing of adjacent construction projects without 
significant impact to the hydraulic capacity of the area.  Drainage area maps are not 
required for temporary drainage. 


F. Pump Stations The Engineer shall provide the following services: 
1. Design pump stations to include input flow rate, number and sizing of pumps, pump cut-off 


elevation, power sources, controls, structures, wet well sump dimensions, and discharge 
conduits. 


G. Complex Hydraulic Design and Documentation  The Engineer shall provide the following 
services: 
1. Gather information regarding existing drainage facilities and features from existing plans 


and other available studies or sources. 
2. Perform hydraulic design and analysis using appropriate hydraulic methods, which may be 
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computer models such as HEC-RAS, unsteady HEC-RAS or 2D models such as SWMM.  
2D models will not be developed without the express permission of the State. 
a. The current effective FEMA models, where appropriate, will be used as a base model 


for the analysis.  If a “best available data” model is provided by the local floodplain 
administrator, it shall be utilized accordingly for this analysis.  The provided base model 
shall be reviewed for correctness and updated as needed.  If the provided effective 
model is not in a HEC-RAS format, it shall be converted to HEC-RAS for this analysis.   


3. If the appropriate hydrologic model requires storage discharge relationships, develop a 
HEC-RAS model, or other model as appropriate, which will compute these storage 
discharge relationships along the channel.  


4. Consider pre-construction, present conditions, post-construction conditions, and future 
widening, as determined in the Work Authorization.  


5. Quantify impacts, beneficial or adverse, in terms of increases in peak flow rates and water 
surface elevations for the above listed hydraulic conditions and hydrologic events. Impacts 
will be determined both upstream and downstream of the bridge crossings. 


6. If required in the individual WA, compute right of way corridor 1% AEP flood plain volumes 
for existing and proposed roadway elevations.  Offsite mitigation may be required to offset 
a decrease in 1% AEP flood plain volumes. 


7. Any storage computations required in the individual WA shall be based on hydrograph 
calculations and peak flows.   


8. If necessary, mitigation measures must be presented, along with the advantages and 
disadvantages of each.  Each method must consider the effects on the entire area.  
Approximate construction costs must also be included in the report.  


9. Provide hand calculations which quantify the cut and fill within the 1% AEP flood plain, if 
any. 


H. Scour Analysis  The Engineer shall provide the following services: 
1. Perform a scour analysis for each proposed bridge structure. 
2. The Engineer shall prepare each scour analysis using methodology approved by the State 


as required in the work authorization. The Engineer shall select the methodology 
depending on the site conditions such as the presence of cohesive or cohesionless soil, 
rock or depth of rock, proposed foundation type, and existing site performance.  The 
Engineer shall follow the methodology outlined in the State Geotechnical Manual.  The 
Engineer shall coordinate with the State prior to commencing any work on any Stream 
Migration Study. This coordination shall include consultation with the appropriate State 
technical expert. 


3. Coordinate with the State the potential scour depths, envelope and any recommended 
countermeasures including bridge design modifications and/or revetment. 


I. Environmental Permits:   The Engineer shall provide the following services: 
1. Notify the State project manager when site conditions may require environmental permits 


such as Nationwide Permit, §404 Individual Permits (including mitigation and monitoring) 
and U. S. Coast Guard and U.S. Army Corps of Engineers §10 Permits.  


J. Plans, Specifications and Estimates (PS&E) Development for Hydraulics:    The Engineer shall 
provide the following services: 
1. Prepare the PS&E package in accordance with the applicable requirements of the State’s 


specifications, standards, and manuals, including the PS&E Preparation Manual.  Include 
the following sheets and documents, as appropriate: 
a. Hydraulic Data Sheets 
b. Culvert Layout Sheets 
c. Storm Drain Plan/Profile Sheets 
d. Detention Pond Layouts 
e. Bridge Scour Envelope 
f. All other relevant sheets 


2. Prepare culvert cross sections. (The Engineer should list station locations) 
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3. Identify areas requiring trench protection, excavation, shoring and de-watering. 
4. Prepare drainage area maps. 
5. If applicable, prepare plan/profile sheets for storm drain systems and outfall ditches. 
6. Select standard details from State or District’s list of standards for items such as inlets, 


manholes, junction boxes and end treatment, etc. 
7. Prepare details for non-standard inlets, manholes and junction boxes. 
8. Prepare drainage details for outlet protection, outlet structures and utility accommodation 


structures. 
9. Identify pipe strength requirements. 
10. Prepare drainage facility quantity summaries. 
11. Identify potential utility conflicts and design around them, wherever possible. 
12. Take into consideration pedestrian facilities, utility impacts, driveway grades, retaining wall 


and concrete traffic barrier drainage impacts. 
13. Identify existing ground elevation profiles at the ROW lines on storm sewer plan and profile 


sheets.  
14. Locate soil borings every 500 feet along the storm sewer alignment and at every 2000 feet 


take a piezometric reading.  
15. If applicable, prepare Hydraulic Data Sheets for any bridge or cross drainage structures 
at outfall channel.  (Indicate site location such as name of creeks or bayou and stations).   


16. Develop layouts for the following: 
a. Subsurface drainage at retaining walls. 
b. Outfall channels within existing ROW 
c. Bridge deck drainage systems, including internal drainage piping within the bents where 


required on structures. 
d. Detention ponds, associated outlet structures and details, if applicable.  If information 


not available at the time of initial scoping this work shall be considered as additional 
work 


 
 
MISCELLANEOUS (Function Code 163) 
 
StormWater Pollution Prevention Plans (SW3P).  The Engineer shall develop SW3P, on separate 
sheets from (but in conformance with) the Traffic Control Plan (TCP), to minimize potential impact to 
receiving waterways.  The SW3P shall include text describing the plan, quantities, type, phase and 
locations of erosion control devices and any required permanent erosion control. 
 
Compute and Tabulate Quantities.  The Engineer shall provide the summaries and quantities within 
all formal submittals. 
 
Miscellaneous Structural Details. The Engineer shall provide necessary details required to 
supplement standard details. 
 
Agreements (Railroad or other Agency) and Layouts. The Engineer shall prepare each railroad or 
other agency agreement, exhibit, and layout sheet in accordance with the requirements of each 
railroad and as directed by the State.  The Engineer shall coordinate with each railroad or agency and 
the State to determine submittal requirements, processing schedules, and exhibit formats. The 
Engineer shall submit each exhibit to the State for review and processing.   
 
Estimate.  The Engineer shall independently develop and report quantities necessary to construct 
contract in standard State bid format at the specified milestones and Final PS&E submittals.   The 
Engineer shall prepare each construction estimates using Estimator. The estimate shall be provided 
in DCIS format at the 95% and Final PS&E submittals. 
 


Comment [T1]: Needs to be combined with other 
PS&E 
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Specifications and General Notes. The Engineer shall identify necessary standard specifications, 
special specifications, special provisions and the appropriate reference items.  The Engineer shall 
prepare General Notes from the District’s Master List of General Notes, Special Specifications and 
Special Provisions for inclusion in the plans and bidding documents. The Engineer shall provide 
General Notes, Special Specifications and Special Provisions in the required format. 
 
PROJECT MANAGEMENT AND ADMINISTRATION (Function Code 145 and 164 for Function 
Code 110 thru Function Code 150 and Function Code 160 thru Function Code 190) 


 
The Engineer shall provide the following services: 
A. Attend a kick-off meeting with the State to discuss the project locations and limits, design 


criteria and requirements of each Work Authorization. 
B. Coordinate with affected counties, cities, and all other government agencies through the State.   
C. Submit progress reports by e-mail on a weekly basis.  After any meeting with the State, the 


Engineer shall submit a memorandum summarizing the events of that meeting within five 
business days. 


D. If at any time during the contract period, the Engineer encounters unforeseen circumstances 
that may materially affect the scope, complexity or character of the work authorized by the 
State, the Engineer will notify the State in writing immediately with a complete description of 
the circumstances encountered. 


The State may at any time review the Engineer’s Quality Control.   The State may request all 
markup documents including drawings and engineering reports from the Engineer. 


 
1.   


 
BRIDGE DESIGN (Function Code 170) 
 
Bridge Layout. The Engineer shall prepare the bridge layout plan sheet. The Engineer shall 
determine the location of each soil boring needed for foundation design in accordance with the 
Geotechnical Manual.  
 
The Engineer shall submit each bridge layout early in the plan preparation process to obtain approval 
from the State. The Engineer shall comply with all relevant sections of the latest edition of the State’s 
Load and Resistance Factor Design (LRFD) Bridge Design Manual, Bridge Project Development 
Manual, Bridge Detailing Manual, and AASHTO LRFD Bridge Design Specifications and respective 
checklists.  Each bridge layout sheet shall include bridge typical sections, structural dimensions, 
abutment and bent locations, superstructure and substructure types. The Engineer shall locate and 
plot all soil borings and utilities, show proposed retaining walls, and, for staged construction, indicate 
limits of existing bridge for removal and reconstruction. 
 
Bridge Detail Summary. The Engineer shall prepare bridge quantities, estimates and specifications 
in accordance to the above-listed manuals. 
DELIVERABLES 
 
The Engineer shall submit the following to the State: 
 
Reports: 
 
1. Letter Report 


The Engineer shall prepare a letter report which shall include the preliminary findings.  The report 
shall also include conceptual and generic discussions of the alternatives considered, along with a 
comparative cost associated with each alternative and a recommended solution. 


 


Comment [T2]: PS&E 
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Recommendations at this point shall be generic and conceptual in nature, mainly for discussions 
with the State and the local government entities.  The recommended solution shall be analyzed in 
detail to reflect the mitigation requirements for the roadway development. 


a. Storm drain discussion shall include the preliminary sizing of the storm drain, requirement 
for line rerouting, preliminary detention storage volumes (if required) based on hydrograph, 
and initial recommendations on mitigation of impacts on the receiving streams.  


b. Cross-Drainage Structure reports shall include existing hydraulic conditions, FEMA 
floodplain status, proposed structure design, and proposed hydraulic conditions, 
preliminary detention storage volumes (if required) based on hydrograph and initial 
recommendations on how to mitigate the storm impact on the receiving streams.   


2. Three (3) copies of a draft Hydraulic Report for review and comment.  The report shall document 
and justify all data, boundary conditions, assumptions, methodologies, and results.  The text, 
tables, exhibits, and appendices shall document clearly and concisely the work performed and 
results found.  The report shall provide recommendations for critical review by the State.  Such 
recommendations may include corrective actions by the State, corrective actions by others, or 
need for further detailed analysis such as an unsteady model analysis or the development of 
mitigation measures. The text, tables, exhibits, and appendices (including computer models) shall 
be saved on a compact disc and included with each report. The report shall be signed and sealed 
by a professional engineer. 


3. Assume one round of comments from the State.  The Engineer shall address all State comments. 
4. Four (4) originals of a finalized Hydraulic Report. 


 
PS&E Package: 
 
1. 30% Plans Submittal: 


 
• 1 set of 11” x 17” plan sheets for the State’s district review. 
• Estimate of construction cost. 
• Engineer’s internal QC markup set. 


 
2. Between 30% Submittal and 60% Submittal: 


 
• 1 set of 11” x 17” bridge layouts for the State’s district review. 
• Engineer’s internal QC marked up set. 
• For Division Hydraulic Review of existing Bridge Class Culverts, 1 set of 11” x 17” Bridge 


Class Culvert Plan and Profile sheets and Hydrology & Hydraulics sheets, include project title 
sheet and project layout sheet. 


 
3. 60% Plans Submittal: 


 
• 1 set of 11” x 17” plan sets for the State’s district review. 
• Estimate of construction cost. 
• Engineer’s internal QC marked up set. 


 
4. State Bridge Review:  


 
• 1 set of Bridge Layouts. 


 
5. 90% Plans Submittal:  
 


• 1 set of 11” x 17” plan sheets for the State’s district review. 
• Estimate of construction cost. 
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• Marked up general notes. 
• New Special Specifications and Special Provisions with Form 1814, if applicable. 
• Engineer’s internal QC marked up set. 
• Other supporting documents. 


 
6. 95% Plans Submittal:  
 


• 1 set of 11” x 17” plan sheets for the State’s district review. 
• List of governing Specifications and Special Provisions in addition to those required. 
• Marked up general notes. 
• Plans estimate. 
• New Special Specifications and Special Provisions with Form 1814, if applicable. 
• Triple Zero Special Provisions. 
• Engineer sign, seal and date supplemental sheets (8 ½” x 11”). 
• Engineer’s internal QC marked-up set. 
• Other supporting documents. 


 
7. Final Plans Submittal (100%). 


 
• 14 paper set of 11” x 17” sheets. 
• Revised supporting documents from 95% review comments. 


 
 
 
Electronic Copies: 
 


• The Engineer shall furnish the State with a CD/DVD of the final plans in the current CADD 
system used by the STATE, pdf format, and in the District’s File Management System (FMS) 
format. 


 
• The Engineer shall also provide separate CD/DVD containing cross section information (in 


dgn, XLR & ASCII formats) for the contractor’s use. 
 


• Primavera (P3) file or the latest scheduling program used by the State for construction time 
estimate. 


 
Calculations: 


 
The Engineer shall provide the following: 
 


•  A 3-ring binder with all quantity and non-structural design calculations. 
 


• A bound copy of all engineering calculations, analysis, input calculations, quantities, 
geometric designs (GEOPAK GPK files), etc. relating to the project’s structural elements. 
Project structural elements include, but are not limited to: bridges, retaining walls, overhead 
sign foundations, high-mast illumination pole foundations, non-standard culverts, custom 
headwalls, and drainage appurtenances. 


 
• Working copies of all spreadsheets and input and output from any programs utilized on a 


CD/DVD in a universally reliable format. 
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The Engineer may provide the requested information on a CD/DVD in pdf format. 
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ATTACHMENT B 
 


SERVICES TO BE PROVIDED BY THE STATE 
 
 
The State will provide to the Engineer the following items subject to availability: 
 
1. Roadway design requirements. 
 
2. Horizontal control points. 
 
3. Benchmark elevations and descriptions for vertical control. 
 
4. The data on file concerning: 
 


a. Contact prints of photogrammetric mapping. 
 


b. An electronic copy of the existing 2D Microstation planimetric mapping file, 
on a reproducible CD. 


 
c. Existing roadway 3D Microstation Digital Terrain Mapping file on a 


reproducible CD. 
 


d. Existing facilities construction documents and “as-builts”. 
 
5. Interface date for any projects adjacent to subject project. 
 
6. Existing State’s right-of-way maps. 


 
Any coordination on approvals required with the General Land Office (GLO) 
when crossing state owned lands or navigable waters. 


7. Existing hydraulic and hydrologic studies associated with the project and project 
area. 
 


8. Bridge Inventory, Inspection, and Appraisal Program reports and any appropriate 
project files. 
 


9. Existing geotechnical information. 
 
10. Assist the Engineer to obtain the required data and information from other local, 


regional, State and Federal agencies. 
 
11. Timely review and decisions necessary in order to permit the Engineer to 


maintain the contracted project schedule as shown in the work authorization. 
 
12. Appropriate project files from the State’s District office.  
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13. Applicable special specifications, special provisions, and latest statewide State 


bid tabulations. 
 


14. Areas of wetlands delineation to be surveyed by the Engineer. 
 
15. Standard GEOPAK design cross section criteria files developed by the State.  


 
16. Design criteria for roadway, structures, drainage, and hydraulics. 
 
17. Sample scheduled spreadsheet formats for scheduling and fee proposals. 
 
18. Available Federal Emergency Management Agency flood insurance study maps 


and studies. 
 


19. The State will secure all required permits and agreements.  
 


20. The State will coordinate and notify in writing Emergency Medical Services 
(EMS), school system, United State (U.S.) Mail, or other potentially affected 
agencies for any detour routes and roadway closures.  Upon request by the 
State, the Engineer shall prepare the necessary exhibits.  
 


21. Data, if available, including “as-built plans”, existing schematics, right-of-way 
maps, Subsurface Utility Engineering (SUE) mapping, existing cross sections, 
existing planimetric mapping, environmental documents, existing channel and 
drainage easement data, existing traffic counts, accident data, Bridge Inventory, 
Inspection And Appraisal Program (BRINSAP) records, Personal Management 
Information system (PMIS) data, identified endangered species, identified 
hazardous material sites, current unit bid price information, current special 
provisions, special specifications, and standard drawings. 


22.  
 
Note:  Districts and Statewide design standards are available on the State’s website. 
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     Solicitation Number:  36-5RFP5063  

Non-TxDOT Client Verification



Instructions:   

 ▪ All firms must complete the sections below.  Print completed forms and submit with the SOQ submittal packet.  





[bookmark: _GoBack]Provider Name:            



Date:            







For any non-TxDOT examples cited in your SOQ responses, please list up to 3 of those clients you have served in the past 5 years and provide the contract numbers.  We reserve the right to request a copy of these contracts as a way to verify the authenticity of the examples cited in the SOQ.





		1. Name of non-TxDOT Client:       

Project Name:            

Contract Number:      
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Contract Number:      
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Contract Number:      
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Instructions

				Instructions

				PROJECT TEAM COMPOSITION (Printing Instructions are Listed Below)

The Project Team Composition form (all three parts) must be completed and returned as an attachment to your firm's response.  TxDOT staff will use this form to verify HUB Certification according to the HUB Directory accessed through TxCPA's Web site, precertification status for task leaders listed on the form, and renewal (Active) status by firm.

HUB Verification (Part 1 of 3)
1. Click the appropriate YES/NO category that applies to the Prime Provider HUB .  Note: Subcontracting will be required to meet the assigned HUB goal.

2.  Firm Seq. No. – Enter the firm sequence number.

3.  Acronym/Abbreviation - Enter a three (3) letter acronym/abbreviation for your firm’s name.  This field MUST be filled out as it populates other parts of the form. 

4.  Name – Enter the full legal name of the firms proposed as the Prime Provider and Subproviders. The full legal name must match what's on file with the Texas Comptroller of Public Accounts as well as the TxDOT CCIS database, if the firm is precertified.   If this is a joint venture, include the names of the firms proposed as the joint venture under Prime Provider Firm Name. If additional rows are needed contact the TXDOT point of contact in the solicitation.                                                                                                                                                                                                                                                                                                                  

5. Non-HUB – Enter the percentage of work to be performed by each Provider and Subproviders that is not a certified HUB.

6.  HUB – Enter the total percentage of work to be performed by each Provider and Subprovider that is a certified HUB. 
Note: If a Subprovider is both DBE and HUB Certified, the percentage of work being proposed should relate to the goal indicated in the solicitation. For example, Subprovider ABC is DBE and  HUB Certified, the solicitation has an assigned DBE goal, the percentage of work for Subprovider ABC must be listed under the DBE column. 

Note: The cells are formatted to automatically add up each column. The percentage totals for the three columns (Prime, Non-HUB and HUB) must total 100 percent.

Note: The percentage of work by Subprovider should parallel the information provided in the HSP Plan.

When Part 1 has been completed, click on the "Precertification Checklist" button to continue to Part 2 and Part 3 of the form.






				PRECERTIFICATION CHECKLIST TAB 

Task Leader Precertification (Part 2 of 3)
7.  Firm Name – For each work category listed, in the Firm Name field, select the Firm Acronym/Abbreviation that will be providing a task leader for that category.  

8. Emp. Sequence No. – Enter the employee sequence number associated with the task leader for the work category.  

9.  Task Leader – Enter the full name of the Task Leader.  Ensure the individual’s full name as it is shown in the TxDOT Precertification Database.

10.  Non-Listed Work Categories – Enter the Acronym/Abbreviation in the Firm Name field, Emp. Seq. No. (if available), and Task Leader name.

11. In the table to the right of the form, enter the percent of work for each work category to be performed by each firm.  Ensure the % Total column equals the Percentage Advertised column.  Note: The row will turn green when this condition is met. **NOTE: when entering % be sure to use leading zero before decimal. ex: for 0.30% you must enter 0.30 not .30  **  

Firm Precertification by Work Category (Part 3 of 3)
This page is created from information on the Task Leader Precertification (Part 2 of 3) page.  No data entry is required on this page.  This page will print as an 11 x 17 page.

Note: For firms providing support services, such a public involvement or traffic counting, estimate a percentage and include under the category or categories to be supported.  The percentage of work identified by Subprovider should parallel the information provided on the HSP Plan.





				


				
PRINTING:
12. After entering all appropriate information, on the Excel menu, select File, then select “Print” then select “Print Entire Workbook” and include as an attachment per the solicitation's instructions.  Ensure that all 3 parts of this form are submitted with your solicitation packet.
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Back to Summary

#Summary!A1

Summary



								TxDOT Assigned HUB Goal:  		5.0%																				Solicitation Number:		365RFP5063



																																



																																		Yes		No

																																		Is your firm (Prime Provider) a Certified HUB?1





																				% of work that prime provider and
subproviders are responsible for								TxDOT Use Only:

				Prime Provider																Prime		Non-HUB		HUB				HUB
Expiration
Date		HUB Business Category

				Firm 
Seq. No.		Acronym/  Abbreviation*								Legal Firm Name

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

				Subproviders

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

																																								N/A

				Total of the 3 boxes must equal 100%																0.00%		0.00%		0.00%		0.00%

				1 Even if the Prime Provider is a certified HUB, the Prime's percentage does not count towards the HUB goal.


				* Three (3) letter Acronym/Abbreviation must be filled out in order for the form to function correctly

				TxDOT Use Only.

				HUB Certification Verified By:  ________________________________________________________________________________________________________________________

																								TxDOT Representative Signature

				TxDOT Use Only.

				Precertification Status Verified By:  ________________________________________________________________________________________________________________________

																								TxDOT Representative Signature
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Instructions

#Instructions!A1Precertification Checklist

#'Precert%20Checklist'!A1Group Box - DONOT DELETE - Auto Hides

READ THIS FIRST:

Ensure you complete the precert checklist:



Precert Checklist







																								Solicitation Number: 								365RFP5063

																																																																																																				



																																				TxDOT USE Only:
Precertification Date																																																																

				Work Category No. 		 Category Name		Exempt**		Percentage Advertised		Firm Seq. No.		Firm Name										Emp. Seq. No.		Task Leader***										Task Leader Date		Firm Renewal Date						% Total 		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

				1.1.1		Policy Planning				0.00%														 																				

				1.2.1		Systems Planning				0.00%																																		

				1.3.1		Subarea/Corridor Planning				0.00%																																		

				1.4.1		Land Planning/Engineering				0.00%																																		

				1.5.1		Feasibility Studies				0.00%																																		

				1.6.1		Major Investment Studies				0.00%																																		

				2.1.1		Traffic Noise Analysis				0.00%																																		

				2.2.1		Air Quality Analysis				0.00%																																		

				2.3.1		Wetland Delineation				0.00%																																		

				2.4.1		US Army Corp of Engrs Permits - Nationwide Permit				0.00%																																		

				2.4.2		US Army Corp of Engrs Permits - § 404 Permit				0.00%																																		

				2.4.3		US Coast Guard & US Army Corp of Engrs § 10 Permits				0.00%																																		

				2.5.1		Water Pollution Abatement Plan				0.00%																																		

				2.6.1		Protected Species Determination (Habitat)				0.00%																																		

				2.6.2		Impact Evaluation Assessments				0.00%																																		

				2.6.3		Biological Surveys				0.00%																																		

				2.7.1		Sec. 4(F)/6(F) Evaluations				0.00%																																		

				2.8.1		Surveys, Res. & Doc. Of Historic Build, Struct. & Objects				0.00%																																		

				2.9.1		Historical Architecture				0.00%																																		

				2.10.1		Archaelogical Surveys				0.00%																																		

				2.11.1		Historical & Archival Research				0.00%																																		

				2.12.1		Socio-Economic & Environmental Justice Analysis				0.00%																																		

				2.13.1		Hazardous Materials Initial Site Assessment				0.00%																																		

				2.14.1		Environmental Document Preparation				0.00%																																		

				3.1.1		Route Studies & Schematic Design-Minor Rdwys				0.00%																																		

				3.2.1		Route Studies & Schematic Design-Major Rdwys				0.00%																																		

				3.3.1		Route Studies & Schematic Design-Complex Rdwys				0.00%																																		

				3.4.1		Minor Bridge Layouts				3.00%																																		0.00%

				3.5.1		Major Bridge Layouts				2.00%																																		0.00%

				3.6.1		Multi-level interchange & Exotic Bridge Layouts				0.00%																																		

				4.1.1		Minor Roadway Design				3.00%																																		0.00%

				4.2.1		Major Roadway Design				2.00%																																		0.00%

				4.3.1		Complex Highway Design				0.00%																																		

				4.4.1		Major Freeway Interchanges & Direct Connectors				0.00%																																		

				5.1.1		Minor Bridge Design				0.00%																																		

				5.2.1		Major Bridge Design				0.00%																																		

				5.3.1		Multi-Level Interchange Design				0.00%																																		

				5.4.1		Exotic Bridge Design				0.00%																																		

				6.1.1		Routine Bridge Inspection		R		0.00%																																		

				6.2.1		Complex Bridge Inspection		R		0.00%																																		

				7.1.1		Traffic Engineering Studies				0.00%																																		

				7.2.1		Highway - Rail Grade Crossing Studies				0.00%																																		

				7.3.1		Traffic Signal Timing				0.00%																																		

				7.4.1		Traffic Control Systems Analysis, Design & Implementaton				0.00%																																		

				7.5.1		Intelligent Transportation System				0.00%																																		

				8.1.1		Signing, Pavement Marking & Channelization				0.00%																																		

				8.2.1		Illumination				0.00%																																		

				8.3.1		Signalization				0.00%																																		

				8.4.1		ITS Control Systems Analysis, Design & Implementation				0.00%																																		

				8.5.1		Highway - Rail Grade Crossing 				0.00%																																		

				9.1.1		Bicycle & Pedestrian Facility Development				0.00%																																		

				10.1.1		Hydrologic Studies				20.00%																																		0.00%

				10.2.1		Basic Hydraulic Design				15.00%																																		0.00%

				10.3.1		Complex Hydraulic Design				30.00%																																		0.00%

				10.4.1		Pump Stations - Hydraulics				5.00%																																		0.00%

				10.4.2		Pump Stations - Electrical				2.00%																																		0.00%

				10.4.3		Pump Stations - Structures				2.00%																																		0.00%

				10.5.1		Bridge Scour Evaluations & Analysis				10.00%																																		0.00%

				11.1.1		Roadway Construction Management & Inspection				0.00%																																		

				11.2.1		Major Bridge Construction Management & Inspection				0.00%																																		

				12.1.1		Asphaltic Concrete		R		0.00%																																		

				12.1.2		Portland Cement Concrete		R		0.00%																																		

				12.2.1		Plant Inspection and Testing		R		0.00%																																		

				14.1.1		Soil Exploration		R		0.00%																																		

				14.2.1		Geotechnical Testing		R		0.00%																																		

				14.3.1		Transportation Foundation Studies		R		0.00%																																		

				14.4.1		Building Foundation Studies		R		0.00%																																		

				15.1.1		Survey		R		0.00%																																		

				15.1.2		Parcel Plats		R		0.00%																																		

				15.1.3		Legal Descriptions		R		0.00%																																		

				15.1.4		Right of Way Maps		R		0.00%																																		

				15.2.1		Design & Construction Survey		R		6.00%																																		0.00%

				15.3.1		Aerial Mapping		R		0.00%																																		

				15.4.1		Horizontal & Vertical Control for Aerial Mapping		R		0.00%																																		

				15.5.1		State Land Surveying		R		0.00%																																		

				16.1.1		Architecture (Buildings)		R		0.00%																																		

				18.1.1		Value Engineering				0.00%																																		

				18.2.1		Subsurface Utility Engineering		R		0.00%																																		



				Non-Listed Work Categories								For a non listed category, list the name of the person identified in the Statement of Qualifications for the purpose of satisfying the non-listed category requirements.

				NLC-1						0.00%																																		

				NLC-2						0.00%																																		

				NLC-3						0.00%																																		

				NLC-4						0.00%																																		

				NLC-5						0.00%																																		

				NLC-6						0.00%																																		

				NLC-7						0.00%																																		

				NLC-8						0.00%																																		

				NLC-9						0.00%																																		

				NLC-10						0.00%																																		

				NLC-11						0.00%																																		

				NLC-12						0.00%																																		

				NLC-13						0.00%																																		

				NLC-14						0.00%																																		

				NLC-15						0.00%																																		

																																												% of work																																																										

				Total						100.00%																																		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%		0.00%



				*An Individual's precert date must be no later than the solicitation closing date

				**Categories exempt from Administrative Qualification.  For TXDOT reference after selection.

				***Name must match TxDOT Precert Database to ensure TxDOT verification. Limit one employee name per category
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Precert Pivot Print









																		Solicitation Number: 		365RFP5063



																																																																				

				Work Category No. 		 Category Name		Exempt**		Percentage Advertised		% Total 		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

				1.1.1		Policy Planning				0.00%																																																										

				1.2.1		Systems Planning				0.00%																																																										

				1.3.1		Subarea/Corridor Planning				0.00%																																																										

				1.4.1		Land Planning/Engineering				0.00%																																																										

				1.5.1		Feasibility Studies				0.00%																																																										

				1.6.1		Major Investment Studies				0.00%																																																										

				2.1.1		Traffic Noise Analysis				0.00%																																																										

				2.2.1		Air Quality Analysis				0.00%																																																										

				2.3.1		Wetland Delineation				0.00%																																																										

				2.4.1		US Army Corp of Engrs Permits - Nationwide Permit				0.00%																																																										

				2.4.2		US Army Corp of Engrs Permits - § 404 Permit				0.00%																																																										

				2.4.3		US Coast Guard & US Army Corp of Engrs § 10 Permits				0.00%																																																										

				2.5.1		Water Pollution Abatement Plan				0.00%																																																										

				2.6.1		Protected Species Determination (Habitat)				0.00%																																																										

				2.6.2		Impact Evaluation Assessments				0.00%																																																										

				2.6.3		Biological Surveys				0.00%																																																										

				2.7.1		Sec. 4(F)/6(F) Evaluations				0.00%																																																										

				2.8.1		Surveys, Res. & Doc. Of Historic Build, Struct. & Objects				0.00%																																																										

				2.9.1		Historical Architecture				0.00%																																																										

				2.10.1		Archaelogical Surveys				0.00%																																																										

				2.11.1		Historical & Archival Research				0.00%																																																										

				2.12.1		Socio-Economic & Environmental Justice Analysis				0.00%																																																										

				2.13.1		Hazardous Materials Initial Site Assessment				0.00%																																																										

				2.14.1		Environmental Document Preparation				0.00%																																																										

				3.1.1		Route Studies & Schematic Design-Minor Rdwys				0.00%																																																										

				3.2.1		Route Studies & Schematic Design-Major Rdwys				0.00%																																																										

				3.3.1		Route Studies & Schematic Design-Complex Rdwys				0.00%																																																										

				3.4.1		Minor Bridge Layouts				3.00%		0.00%																																																								

				3.5.1		Major Bridge Layouts				2.00%		0.00%																																																								

				3.6.1		Multi-level interchange & Exotic Bridge Layouts				0.00%																																																										

				4.1.1		Minor Roadway Design				3.00%		0.00%																																																								

				4.2.1		Major Roadway Design				2.00%		0.00%																																																								

				4.3.1		Complex Highway Design				0.00%																																																										

				4.4.1		Major Freeway Interchanges & Direct Connectors				0.00%																																																										

				5.1.1		Minor Bridge Design				0.00%																																																										

				5.2.1		Major Bridge Design				0.00%																																																										

				5.3.1		Multi-Level Interchange Design				0.00%																																																										

				5.4.1		Exotic Bridge Design				0.00%																																																										

				6.1.1		Routine Bridge Inspection		R		0.00%																																																										

				6.2.1		Complex Bridge Inspection		R		0.00%																																																										

				7.1.1		Traffic Engineering Studies				0.00%																																																										

				7.2.1		Highway - Rail Grade Crossing Studies				0.00%																																																										

				7.3.1		Traffic Signal Timing				0.00%																																																										

				7.4.1		Traffic Control Systems Analysis, Design & Implementaton				0.00%																																																										

				7.5.1		Intelligent Transportation System				0.00%																																																										

				8.1.1		Signing, Pavement Marking & Channelization				0.00%																																																										

				8.2.1		Illumination				0.00%																																																										

				8.3.1		Signalization				0.00%																																																										

				8.4.1		ITS Control Systems Analysis, Design & Implementation				0.00%																																																										

				8.5.1		Highway - Rail Grade Crossing 				0.00%																																																										

				9.1.1		Bicycle & Pedestrian Facility Development				0.00%																																																										

				10.1.1		Hydrologic Studies				20.00%		0.00%																																																								

				10.2.1		Basic Hydraulic Design				15.00%		0.00%																																																								

				10.3.1		Complex Hydraulic Design				30.00%		0.00%																																																								

				10.4.1		Pump Stations - Hydraulics				5.00%		0.00%																																																								

				10.4.2		Pump Stations - Electrical				2.00%		0.00%																																																								

				10.4.3		Pump Stations - Structures				2.00%		0.00%																																																								

				10.5.1		Bridge Scour Evaluations & Analysis				10.00%		0.00%																																																								

				11.1.1		Roadway Construction Management & Inspection				0.00%																																																										

				11.2.1		Major Bridge Construction Management & Inspection				0.00%																																																										

				12.1.1		Asphaltic Concrete		R		0.00%																																																										

				12.1.2		Portland Cement Concrete		R		0.00%																																																										

				12.2.1		Plant Inspection and Testing		R		0.00%																																																										

				14.1.1		Soil Exploration		R		0.00%																																																										

				14.2.1		Geotechnical Testing		R		0.00%																																																										

				14.3.1		Transportation Foundation Studies		R		0.00%																																																										

				14.4.1		Building Foundation Studies		R		0.00%																																																										

				15.1.1		Survey		R		0.00%																																																										

				15.1.2		Parcel Plats		R		0.00%																																																										

				15.1.3		Legal Descriptions		R		0.00%																																																										

				15.1.4		Right of Way Maps		R		0.00%																																																										

				15.2.1		Design & Construction Survey		R		6.00%		0.00%																																																								

				15.3.1		Aerial Mapping		R		0.00%																																																										

				15.4.1		Horizontal & Vertical Control for Aerial Mapping		R		0.00%																																																										

				15.5.1		State Land Surveying		R		0.00%																																																										

				16.1.1		Architecture (Buildings)		R		0.00%																																																										

				18.1.1		Value Engineering				0.00%																																																										

				18.2.1		Subsurface Utility Engineering		R		0.00%																																																										

				Non-Listed Work Categories

				NLC-1						0.00%																																																										

				NLC-2						0.00%																																																										

				NLC-3						0.00%																																																										

				NLC-4						0.00%																																																										

				NLC-5						0.00%																																																										

				NLC-6						0.00%																																																										

				NLC-7						0.00%																																																										

				NLC-8						0.00%																																																										

				NLC-9						0.00%																																																										

				NLC-10						0.00%																																																										

				NLC-11						0.00%																																																										

				NLC-12						0.00%																																																										

				NLC-13						0.00%																																																										

				NLC-14						0.00%																																																										

				NLC-15						0.00%																																																										

												% of work																																																								
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Lookups

				0						0

				ID		Row		Firm Seq. No.		Name		0		Prime		Percent

				1				0		0				FALSE		

				2				0		0				FALSE		

				3				0		0				FALSE		

				4				0		0				FALSE		

				5				0		0				FALSE		

				6				0		0				FALSE		

				7				0		0				FALSE		

				8				0		0				FALSE		

				9				0		0				FALSE		

				10				0		0				FALSE		

				11				0		0				FALSE		

				12				0		0				FALSE		

				13				0		0				FALSE		

				14				0		0				FALSE		

				15				0		0				FALSE		

				16				0		0				FALSE		

				17				0		0				FALSE		

				18				0		0				FALSE		

				19				0		0				FALSE		

				20				0		0				FALSE		

				21				0		0				FALSE		

				22				0		0				FALSE		

				23				0		0				FALSE		

				24				0		0				FALSE		

				25				0		0				FALSE		

				26				0		0				FALSE		

				27				0		0				FALSE		

				28				0		0				FALSE		

				29				0		0				FALSE		

				30				0		0				FALSE		

				31				0		0				FALSE		

				32				0		0				FALSE		

				33				0		0				FALSE		

				34				0		0				FALSE		

				35				0		0				FALSE		

				36				0		0				FALSE		

				37				0		0				FALSE		

				38				0		0				FALSE		

				39				0		0				FALSE		

				40				0		0				FALSE		

				41				0		0				FALSE		

				42				0		0				FALSE		

				43				0		0				FALSE		

				44				0		0				FALSE		

				45				0		0				FALSE		

				46				0		0				FALSE		

				47				0		0				FALSE		

				48				0		0				FALSE		

				49				0		0				FALSE		

				50				0		0				FALSE		

				51				0		0				FALSE		

				52				0		0				FALSE		

				53				0		0				FALSE		

				54				0		0				FALSE		

				55				0		0				FALSE		

				56				0		0				FALSE		

				57				0		0				FALSE		

				58				0		0				FALSE		

				59				0		0				FALSE		

				60				0		0				FALSE		

				61				0		0				FALSE		

				62				0		0				FALSE		

				63				0		0				FALSE		

				64				0		0				FALSE		

				65				0		0				FALSE		

				66				0		0				FALSE		

				67				0		0				FALSE		

				68				0		0				FALSE		

				69				0		0				FALSE		

				70				0		0				FALSE		

				71				0		0				FALSE		

				72				0		0				FALSE		

				73				0		0				FALSE		

				74				0		0				FALSE		

				75				0		0				FALSE		

				76				0		0				FALSE		

				77				0		0				FALSE		

				78				0		0				FALSE		

				79				0		0				FALSE		

				80				0		0				FALSE		

				81				0		0				FALSE		

				82				0		0				FALSE		

				83				0		0				FALSE		

				84				0		0				FALSE		

				85				0		0				FALSE		

				86				0		0				FALSE		

				87				0		0				FALSE		

				88				0		0				FALSE		

				89				0		0				FALSE		

				90				0		0				FALSE		

				91				0		0				FALSE		

				92				0		0				FALSE		

				93				0		0				FALSE		

				94				0		0				FALSE		

				95				0		0				FALSE		

				96				0		0				FALSE		

				97				0		0				FALSE		

				98				0		0				FALSE		

				99				0		0				FALSE		

				100				0		0				FALSE		

				101				0		0				FALSE		

				102				0		0				FALSE		

				103				0		0				FALSE		

				104				0		0				FALSE		

				105				0		0				FALSE		

				106				0		0				FALSE		

				107				0		0				FALSE		

				108				0		0				FALSE		

				109				0		0				FALSE		

				110				0		0				FALSE		

				111				0		0				FALSE		

				112				0		0				FALSE		

				113				0		0				FALSE		

				114				0		0				FALSE		

				115				0		0				FALSE		

				116				0		0				FALSE		

				117				0		0				FALSE		

				118				0		0				FALSE		

				119				0		0				FALSE		

				120				0		0				FALSE		

				121				0		0				FALSE		

				122				0		0				FALSE		

				123				0		0				FALSE		

				124				0		0				FALSE		

				125				0		0				FALSE		

				126				0		0				FALSE		

				127				0		0				FALSE		

				128				0		0				FALSE		

				129				0		0				FALSE		

				130				0		0				FALSE		

				131				0		0				FALSE		

				132				0		0				FALSE		

				133				0		0				FALSE		

				134				0		0				FALSE		

				135				0		0				FALSE		

				136				0		0				FALSE		

				137				0		0				FALSE		

				138				0		0				FALSE		

				139				0		0				FALSE		

				140				0		0				FALSE		

				141				0		0				FALSE		

				142				0		0				FALSE		

				143				0		0				FALSE		

				144				0		0				FALSE		

				145				0		0				FALSE		

				146				0		0				FALSE		

				147				0		0				FALSE		

				148				0		0				FALSE		

				149				0		0				FALSE		

				150				0		0				FALSE		

				151				0		0				FALSE		

				152				0		0				FALSE		

				153				0		0				FALSE		

				154				0		0				FALSE		

				155				0		0				FALSE		

				156				0		0				FALSE		

				157				0		0				FALSE		

				158				0		0				FALSE		

				159				0		0				FALSE		

				160				0		0				FALSE		

				161				0		0				FALSE		

				162				0		0				FALSE		

				163				0		0				FALSE		

				164				0		0				FALSE		

				165				0		0				FALSE		

				166				0		0				FALSE		

				167				0		0				FALSE		

				168				0		0				FALSE		

				169				0		0				FALSE		

				170				0		0				FALSE		

				171				0		0				FALSE		

				172				0		0				FALSE		

				173				0		0				FALSE		

				174				0		0				FALSE		

				175				0		0				FALSE		

				176				0		0				FALSE		

				177				0		0				FALSE		

				178				0		0				FALSE		

				179				0		0				FALSE		

				180				0		0				FALSE		

				181				0		0				FALSE		

				182				0		0				FALSE		

				183				0		0				FALSE		

				184				0		0				FALSE		

				185				0		0				FALSE		

				186				0		0				FALSE		

				187				0		0				FALSE		

				188				0		0				FALSE		

				189				0		0				FALSE		

				190				0		0				FALSE		

				191				0		0				FALSE		

				192				0		0				FALSE		

				193				0		0				FALSE		

				194				0		0				FALSE		

				195				0		0				FALSE		

				196				0		0				FALSE		

				197				0		0				FALSE		

				198				0		0				FALSE		

				199				0		0				FALSE		

				200				0		0				FALSE		

				201				0		0				FALSE		

				202				0		0				FALSE		

				203				0		0				FALSE		

				204				0		0				FALSE		

				205				0		0				FALSE		

				206				0		0				FALSE		

				207				0		0				FALSE		

				208				0		0				FALSE		

				209				0		0				FALSE		

				210				0		0				FALSE		

				211				0		0				FALSE		

				212				0		0				FALSE		

				213				0		0				FALSE		

				214				0		0				FALSE		

				215				0		0				FALSE		

				216				0		0				FALSE		

				217				0		0				FALSE		

				218				0		0				FALSE		

				219				0		0				FALSE		

				220				0		0				FALSE		

				221				0		0				FALSE		

				222				0		0				FALSE		

				223				0		0				FALSE		

				224				0		0				FALSE		

				225				0		0				FALSE		

				226				0		0				FALSE		

				227				0		0				FALSE		

				228				0		0				FALSE		

				229				0		0				FALSE		

				230				0		0				FALSE		

				231				0		0				FALSE		

				232				0		0				FALSE		

				233				0		0				FALSE		

				234				0		0				FALSE		

				235				0		0				FALSE		

				236				0		0				FALSE		

				237				0		0				FALSE		

				238				0		0				FALSE		

				239				0		0				FALSE		

				240				0		0				FALSE		

				241				0		0				FALSE		

				242				0		0				FALSE		

				243				0		0				FALSE		

				244				0		0				FALSE		

				245				0		0				FALSE		

				246				0		0				FALSE		

				247				0		0				FALSE		

				248				0		0				FALSE		

				249				0		0				FALSE		

				250				0		0				FALSE		

				251				0		0				FALSE		

				252				0		0				FALSE		

				253				0		0				FALSE		

				254				0		0				FALSE		

				255				0		0				FALSE		

				256				0		0				FALSE		

				257				0		0				FALSE		

				258				0		0				FALSE		

				259				0		0				FALSE		

				260				0		0				FALSE		

				261				0		0				FALSE		

				262				0		0				FALSE		

				263				0		0				FALSE		

				264				0		0				FALSE		

				265				0		0				FALSE		

				266				0		0				FALSE		

				267				0		0				FALSE		

				268				0		0				FALSE		

				269				0		0				FALSE		

				270				0		0				FALSE		

				271				0		0				FALSE		

				272				0		0				FALSE		

				273				0		0				FALSE		

				274				0		0				FALSE		

				275				0		0				FALSE		

				276				0		0				FALSE		

				277				0		0				FALSE		

				278				0		0				FALSE		

				279				0		0				FALSE		

				280				0		0				FALSE		

				281				0		0				FALSE		

				282				0		0				FALSE		

				283				0		0				FALSE		

				284				0		0				FALSE		

				285				0		0				FALSE		

				286				0		0				FALSE		

				287				0		0				FALSE		

				288				0		0				FALSE		

				289				0		0				FALSE		

				290				0		0				FALSE		

				291				0		0				FALSE		

				292				0		0				FALSE		

				293				0		0				FALSE		

				294				0		0				FALSE		

				295				0		0				FALSE		

				296				0		0				FALSE		

				297				0		0				FALSE		

				298				0		0				FALSE		

				299				0		0				FALSE		

				300				0		0				FALSE		

				301				0		0				FALSE		

				302				0		0				FALSE		

				303				0		0				FALSE		

				304				0		0				FALSE		

				305				0		0				FALSE		

				306				0		0				FALSE		

				307				0		0				FALSE		

				308				0		0				FALSE		

				309				0		0				FALSE		

				310				0		0				FALSE		

				311				0		0				FALSE		

				312				0		0				FALSE		

				313				0		0				FALSE		

				314				0		0				FALSE		

				315				0		0				FALSE		

				316				0		0				FALSE		

				317				0		0				FALSE		

				318				0		0				FALSE		

				319				0		0				FALSE		





E&D_ExceptionsData

		Vendors		0

		Work Categories		92

		Work Category Row		Vendor Column		E & D Related Service		Admin. Qualified		Needs Explination

		1		1		FALSE		FALSE		FALSE

		2		1		FALSE		FALSE		FALSE

		3		1		FALSE		FALSE		FALSE

		4		1		FALSE		FALSE		FALSE

		5		1		FALSE		FALSE		FALSE

		6		1		FALSE		FALSE		FALSE

		7		1		FALSE		FALSE		FALSE

		8		1		FALSE		FALSE		FALSE

		9		1		FALSE		FALSE		FALSE

		10		1		FALSE		FALSE		FALSE

		11		1		FALSE		FALSE		FALSE

		12		1		FALSE		FALSE		FALSE

		13		1		FALSE		FALSE		FALSE

		14		1		FALSE		FALSE		FALSE

		15		1		FALSE		FALSE		FALSE

		16		1		FALSE		FALSE		FALSE

		17		1		FALSE		FALSE		FALSE

		18		1		FALSE		FALSE		FALSE

		19		1		FALSE		FALSE		FALSE

		20		1		FALSE		FALSE		FALSE

		21		1		FALSE		FALSE		FALSE

		22		1		FALSE		FALSE		FALSE

		23		1		FALSE		FALSE		FALSE

		24		1		FALSE		FALSE		FALSE

		25		1		FALSE		FALSE		FALSE

		26		1		FALSE		FALSE		FALSE

		27		1		FALSE		FALSE		FALSE

		28		1		FALSE		FALSE		FALSE

		29		1		FALSE		FALSE		FALSE

		30		1		FALSE		FALSE		FALSE

		31		1		FALSE		FALSE		FALSE

		32		1		FALSE		FALSE		FALSE

		33		1		FALSE		FALSE		FALSE

		34		1		FALSE		FALSE		FALSE

		35		1		FALSE		FALSE		FALSE

		36		1		FALSE		FALSE		FALSE

		37		1		FALSE		FALSE		FALSE

		38		1		FALSE		FALSE		FALSE

		39		1		TRUE		FALSE		FALSE

		40		1		TRUE		FALSE		FALSE

		41		1		FALSE		FALSE		FALSE

		42		1		FALSE		FALSE		FALSE

		43		1		FALSE		FALSE		FALSE

		44		1		FALSE		FALSE		FALSE

		45		1		FALSE		FALSE		FALSE

		46		1		FALSE		FALSE		FALSE

		47		1		FALSE		FALSE		FALSE

		48		1		FALSE		FALSE		FALSE

		49		1		FALSE		FALSE		FALSE

		50		1		FALSE		FALSE		FALSE

		51		1		FALSE		FALSE		FALSE

		52		1		FALSE		FALSE		FALSE

		53		1		FALSE		FALSE		FALSE

		54		1		FALSE		FALSE		FALSE

		55		1		FALSE		FALSE		FALSE

		56		1		FALSE		FALSE		FALSE

		57		1		FALSE		FALSE		FALSE

		58		1		FALSE		FALSE		FALSE

		59		1		FALSE		FALSE		FALSE

		60		1		FALSE		FALSE		FALSE

		61		1		TRUE		FALSE		FALSE

		62		1		TRUE		FALSE		FALSE

		63		1		TRUE		FALSE		FALSE

		64		1		TRUE		FALSE		FALSE

		65		1		TRUE		FALSE		FALSE

		66		1		TRUE		FALSE		FALSE

		67		1		TRUE		FALSE		FALSE

		68		1		TRUE		FALSE		FALSE

		69		1		TRUE		FALSE		FALSE

		70		1		TRUE		FALSE		FALSE

		71		1		TRUE		FALSE		FALSE

		72		1		TRUE		FALSE		FALSE

		73		1		TRUE		FALSE		FALSE

		74		1		TRUE		FALSE		FALSE

		75		1		TRUE		FALSE		FALSE

		76		1		TRUE		FALSE		FALSE

		77		1		FALSE		FALSE		FALSE

		78		1		TRUE		FALSE		FALSE

		85		1		FALSE		FALSE		FALSE

		86		1		FALSE		FALSE		FALSE

		87		1		FALSE		FALSE		FALSE

		88		1		FALSE		FALSE		FALSE

		89		1		FALSE		FALSE		FALSE

		90		1		FALSE		FALSE		FALSE

		91		1		FALSE		FALSE		FALSE

		92		1		FALSE		FALSE		FALSE

		93		1		FALSE		FALSE		FALSE

		94		1		FALSE		FALSE		FALSE

		95		1		FALSE		FALSE		FALSE

		96		1		FALSE		FALSE		FALSE

		97		1		FALSE		FALSE		FALSE

		98		1		FALSE		FALSE		FALSE
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		32								

		33								

		34								

		35								

		36								
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Configuration

		Configuration



																92

								Entered				ID		Precert Row		Work Category No. 		 Category Name										Exempt		Show		% Advertised

				Number of Providers		2		1				1		1		1.1.1		Policy Planning

				Number of SubProviders		10		1				2		2		1.2.1		Systems Planning

												3		3		1.3.1		Subarea/Corridor Planning

				HUB		5.0%						4		4		1.4.1		Land Planning/Engineering

												5		5		1.5.1		Feasibility Studies

				Solicitation Number:		365RFP5063						6		6		1.6.1		Major Investment Studies

												7		7		2.1.1		Traffic Noise Analysis

												8		8		2.2.1		Air Quality Analysis

												9		9		2.3.1		Wetland Delineation

				Contact PEPS-COE to increase the total								10		10		2.4.1		US Army Corp of Engrs Permits - Nationwide Permit

				number of Providers and Subproviders								11		11		2.4.2		US Army Corp of Engrs Permits - § 404 Permit

				above 20.								12		12		2.4.3		US Coast Guard & US Army Corp of Engrs § 10 Permits

												13		13		2.5.1		Water Pollution Abatement Plan

												14		14		2.6.1		Protected Species Determination (Habitat)

												15		15		2.6.2		Impact Evaluation Assessments

												16		16		2.6.3		Biological Surveys

												17		17		2.7.1		Sec. 4(F)/6(F) Evaluations

												18		18		2.8.1		Surveys, Res. & Doc. Of Historic Build, Struct. & Objects

												19		19		2.9.1		Historical Architecture

												20		20		2.10.1		Archaelogical Surveys

												21		21		2.11.1		Historical & Archival Research

												22		22		2.12.1		Socio-Economic & Environmental Justice Analysis

												23		23		2.13.1		Hazardous Materials Initial Site Assessment

												24		24		2.14.1		Environmental Document Preparation

												25		25		3.1.1		Route Studies & Schematic Design-Minor Rdwys

												26		26		3.2.1		Route Studies & Schematic Design-Major Rdwys

												27		27		3.3.1		Route Studies & Schematic Design-Complex Rdwys

												28		28		3.4.1		Minor Bridge Layouts												X		3.00%

												29		29		3.5.1		Major Bridge Layouts												X		2.00%

												30		30		3.6.1		Multi-level interchange & Exotic Bridge Layouts

												31		31		4.1.1		Minor Roadway Design												X		3.00%

												32		32		4.2.1		Major Roadway Design												X		2.00%

												33		33		4.3.1		Complex Highway Design

												34		34		4.4.1		Major Freeway Interchanges & Direct Connectors

												35		35		5.1.1		Minor Bridge Design

												36		36		5.2.1		Major Bridge Design

												37		37		5.3.1		Multi-Level Interchange Design

												38		38		5.4.1		Exotic Bridge Design

												39		39		6.1.1		Routine Bridge Inspection										X

												40		40		6.2.1		Complex Bridge Inspection										X

												41		41		7.1.1		Traffic Engineering Studies

												42		42		7.2.1		Highway - Rail Grade Crossing Studies

												43		43		7.3.1		Traffic Signal Timing

												44		44		7.4.1		Traffic Control Systems Analysis, Design & Implementaton

												45		45		7.5.1		Intelligent Transportation System

												46		46		8.1.1		Signing, Pavement Marking & Channelization

												47		47		8.2.1		Illumination

												48		48		8.3.1		Signalization

												49		49		8.4.1		ITS Control Systems Analysis, Design & Implementation

												50		50		8.5.1		Highway - Rail Grade Crossing 

												51		51		9.1.1		Bicycle & Pedestrian Facility Development

												52		52		10.1.1		Hydrologic Studies												X		20.00%

												53		53		10.2.1		Basic Hydraulic Design												X		15.00%

												54		54		10.3.1		Complex Hydraulic Design												X		30.00%

												55		55		10.4.1		Pump Stations - Hydraulics												X		5.00%

												56		56		10.4.2		Pump Stations - Electrical												X		2.00%

												57		57		10.4.3		Pump Stations - Structures												X		2.00%

												58		58		10.5.1		Bridge Scour Evaluations & Analysis												X		10.00%

												59		59		11.1.1		Roadway Construction Management & Inspection

												60		60		11.2.1		Major Bridge Construction Management & Inspection

												61		61		12.1.1		Asphaltic Concrete										X

												62		62		12.1.2		Portland Cement Concrete										X

												63		63		12.2.1		Plant Inspection and Testing										X

												64		64		14.1.1		Soil Exploration										X

												65		65		14.2.1		Geotechnical Testing										X

												66		66		14.3.1		Transportation Foundation Studies										X

												67		67		14.4.1		Building Foundation Studies										X

												68		68		15.1.1		Survey										X

												69		69		15.1.2		Parcel Plats										X

												70		70		15.1.3		Legal Descriptions										X

												71		71		15.1.4		Right of Way Maps										X

												72		72		15.2.1		Design & Construction Survey										X		X		6.00%

												73		73		15.3.1		Aerial Mapping										X

												74		74		15.4.1		Horizontal & Vertical Control for Aerial Mapping										X

												75		75		15.5.1		State Land Surveying										X

												76		76		16.1.1		Architecture (Buildings)										X

												77		77		18.1.1		Value Engineering

												78		78		18.2.1		Subsurface Utility Engineering										X

																Non Listed Work Categories

												ID		Precert Row		Work Category No. 		 Category Name										Exempt		Show		% Advertised

												79		85		NLC-1

												80		86		NLC-2

												81		87		NLC-3

												82		88		NLC-4

												83		89		NLC-5

												84		90		NLC-6

												85		91		NLC-7

												86		92		NLC-8

												87		93		NLC-9

												88		94		NLC-10

												89		95		NLC-11

												90		96		NLC-12

												91		97		NLC-13

												92		98		NLC-14

												93		99		NLC-15

																														Total		100.00%



Save Config Changes

Back to Summary

#Summary!A1

Hiding

																		Notes:

						Display Settings												1/ Use the 'Update WS list' button to refresh the list of worksheets in the tool

				rng_mode		Screen Updating		Formula Bar		Status Bar		Tabs		Full Screen				2/ use an x to indicate the sheet settings that should be applied in presentation mode

				P		FALSE		FALSE		FALSE				FALSE

																		Tips:

																		- worksheet tab colour is stored in column A.

				9														- if tabs are colour coded then this can be a visual aid to applying the settings

				rng_datasheets

		Colour		Sheet name		Protect		Hide		Headings		Gridlines						Warning:

				Configuration		x												If you change worksheet names or add/delete worksheets without updating this sheet the presentaion mode macro will crash

				Hiding		x		x

				Lookups		x		x

				Precert Checklist		x

				Summary		x

				Precert Pivot Print		x

				Instructions		x

				E&D_ExceptionsData		x		x

				E&D Exceptions Explanation		x
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TxDOT Receipt Deadline

Receive by:   10/9/14

Time:   11:00 AM (CT)





       Solicitation Number:  36-5RFP5063    

     Attachment 2: Question & Response Template

Instructions:   ▪ All firms must complete the sections below.  Print completed forms and submit with the SOQsubmittal packet.  



[bookmark: _GoBack]Provider Name:   	                                                                        



Question 1: (25%)  Provide an example where the PM or task leaders encountered a challenging hydrologic or hydraulic issue on a project within the last 5 years. Please describe the issue and  explain the steps which were taken to resolve the issue and provide the alternative solutions recommended. 



		 Response limited 3,828 characters with spaces).



		[bookmark: Text1]       












       Solicitation Number 36-5RFP5063    

     Attachment 2: Question & Response Template

Instructions:     ▪ All firms must complete the sections below.  Print completed forms and submit with the SOQ submittal packet.  



Provider Name:   	                                                                        



Question 2: (10%) Provide an example  of a storm water pump station project that the PM or the task leader conducted within the last 10 years.  Explain all of the steps  from the initial concept, through design, construction and commissioning.  Please specify the client, location, scope of the work,  and dates.

		 Response limited 1,914 characters with spaces).



		       










       Solicitation Number:  36-5RFP5063    

     Attachment 2: Question & Response Template

Instructions:    ▪ All firms must complete the sections below.  Print completed forms and submit with the SOQ submittal packet.  



Provider Name:   	                                                                        



Question 3:  Your Firm is designing a roadway improvement that includes additional travel lanes. The additional lanes result in an impact to the receiving waterway which necessitates a detention/retention structure to be included in the roadway design:

Part A   (25%) List the steps you would use to determine and mitigate the impact.

Part B   (5%)   List the design elements that ordinarily are used in detention/retention             structures that could be considered as a storm water quality features.



		 Response limited 3,828 characters with spaces).



		       








 

       Solicitation Number:  36-5RFP5063    

     Attachment 2: Question & Response Template

Instructions:   ▪ All firms must complete the sections below.  Print completed forms and submit with the SOQ submittal packet.  



Provider Name:   	                                                                        



Question 4: (12%)  A DOT is approached  by a public agency to resolve  flooding issues in a  growing community. How do you propose to approach this problem and work with the stakeholders.  Please provide an example demonstrating a similar  approach, methodology and design processes.

		 Response limited 1,914 characters with spaces).



		     





   











Solicitation Number:  36-5RFP5063    

   Attachment 2: Question & Response Template

Instructions:  ▪ All firms must complete the sections below.  Print completed forms and submit with the SOQ submittal packet.  



Provider Name:   	                                                                        



Question 5: (12%) Describe your Firm’s experience in designing a roadway project traversing a slope where several Arroyo/Draw crossings were identified. Explain the steps you took to analyze and design the cross drainage structure(s) in your example.

		 Response limited 2,871 characters with spaces).



		            







 


    Solicitation Number:  36-5RFP5063    

     Attachment 2: Question & Response Template

Instructions:   ▪ All firms must complete the sections below.  Print completed forms and submit with the SOQ submittal packet.  



Provider Name:   	                                                                        



Question 6:  (10%) Describe a situation where you(the PM) had multiple work authorizations simultaneously requiring a compressed work schedule. Please describe the steps you implemented to meet the schedules.  Provide an example  with your most challenging project timeline. For your example please specify the client, location, scope of the work, and dates.



		 Response limited 1,914 characters with spaces).
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